

The Islamia University of Bahawalpur

Construction of Partition with Brick Masonry at Law Department at Abbasia Campus

MRS, Jan to Jun 2025

No.	Ref.#	Description	Quantity	Unit Rate		Amount
1	7/5-i	<b>Civil Work</b> Pacca brick work in ground floor Ratio 1:3	916.12 Cft		% Cft	-
2	11/9-b	Cement plaster 1:4 upto 20' (6.00 m) height:- b) ½" (13 mm) thick	6181.64 Sft		%Sft	-
3	12/50	P/F1-1/2" thick solid flush door comprising of 2.5mm thick Commercia ply compressed over 2.5mm thick commercial ply over1" thick packing wood in style and rails under proper pressure i/c the cost of nails, tower bolt,handles,glue,sawing charges, Painting charges ,sand papering and 3/8" thick matching wooden lipping as approved and directed by the Engineer Incharge.	343.00 Sft		P/Sft	-
4	12/17 (iii)	Providing and fixing 2" wide MS/GI Chowkat singel /double rebate made of 16 SW/GMS sheet pressed/welded supported with M.S. flat 11/4"x1/8" i/c 6"long M.S. Flat 1"x1/8"hold fasts (6-Nos) welded/ screwed, punching of lock hole covered with MS Box,coating with an tirust paint including filling with cement sand mortar (1:8) and embedding hold fast incement concrete (1:2:4), complete in all respect as approved and directed by Engineer Incharge. (iii) 5.5 " wide	343.00 P/Sft		P/Sft	-
5	11/22	Priming coat of chalk under distemper.	6181.64 Sft		%Sft	-
6	13/31 a+b+b	Preparing surface and painting with emulsion paint:- 3 Coats New Surface	6181.64 Sft		%Sft	-
7	12/60 b-(i)	P/F 3/4" dia heavy duty sliding bolt of specified material i/c the cost of hardware complete in all respect as approved and directed by theEngineer Incharge <b>b) Brass (i) 10" (250 mm)</b> long	16.00 Each		Each	-
8	4/50	Dismantling glazed or encaustic tiles, etc	2150.92 Sft		% Sft	-
9	4/48	Removing cement or lime plaster.	1490.58 Sft		% Sft	-
10	4/19-c	Dismantling cement concrete 1:2:4 plain	58.86 Cft		% Cft	-
11	6/5-f	Cement concrete plain including placing compacting, finishing and curing complete (including screening and washing of stone aggregate): Ratio 1: 2: 4	86.67 Cft		% Cft	-
12	10/46 a-iii	Providing and laying superb quality Porcelain glazed tiles flooring of Master/ Stile brand or approved equivalent manufacturer of specified size in approved design,Color and Shade with adhesive/bond over 3/4"thick (1:3) cement plaster i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all respect as approved and directed by the Engineer Incharge <b>a) Full body Glazed tiles (iii) 600mmx 600 mm</b>	367.92 Sft		P/Sft	-
13	13/31 a+b	Preparing surface and painting with emulsion paint:-old surface 2 coats	9456.72 Sft		% Sft	-
14	13/4-c	Painting doors and windows, any type: old suface 2 coats	508.00 Sft		% Sft	-

The Islamia University of Bahawalpur

Construction of Partition with Brick Masonry at Law Department at Abbasia Campus

MRS, Jan to Jun 2025

No.	Ref.#	Description	Quantity	Unit Rate		Amount
15	10/38	Providing and laying superb quality Porcelain glazed tiles of Master/ Stile brand or approved equivalent manufacturer, skirting/dado of specified size, Color and Shade with adhesive/ bond over 1/2"thick (1:2) cement plaster i/c the cost of matching sealer for finishing the joints, cutting grinding complete in all respect as approved and directed by the Engineer Incharge. Full body Glazed Tile 600mm x600 mm	240.25 Sft		P/Sft	-
16	6/6	(a) Reinforced cement concrete in roof slab, beams, columns lintels, girders and other structural members laid in situ or precast laid in position, or prestressed members cast in situ, complete in all respects:- (3) Type C (nominal mix 1: 2: 4)	24.00 Cft		P/Cft	-
17	6/12 (i)	Fabrication of mild steel reinf or cement deformed bar cage of specified yield strength for R.C.C bored piles including cutting bending, lowering of cagewith crane in position, welding and fastening, including the cost of bindingwire, Cranemachine (also in cludes removal of rust from the bars) as approved and directed by the Engineer Incharge i) Grade-40	76.00 Kg		100/Kg	-
18	11/35	Petty repair to main rooms.	3.00 Each		Each	-
					Total A =	-
1	24/11	<b>Electric Work</b> Supply and erection of single core PVC insulated copper conductor cables, in prelaid PVC pipe/M.S. conduit/G.I pipe/wooden strip batten/wooden casing an capping/G.I. wire/trenches (rate for cables only):-				
	(i)	3/0.74 mm (3/0.029")	1320 Rft		P/Rft	-
	(iii)	7/0.74 mm (7/0.029")	1550.00 Rft		P/Rft	-
	(v)	7/1.12 mm (7/0.044")	295.00 Rft		P/Rft	-
2	24/3	Supply and erection of PVC pipe for wiring recessed in walls, including inspection boxes, pull boxes, hooks, cutting jharries and repairing surface, etc., complete with all specials.				
	(ii)	20 mm i/d	350.00 Rft		P/Rft	-
	(iii)	25 mm i/d	200 Rft		P/Rft	-
3	24/106 (i)	Providing and fixing Pakistan Energy Label NEECA approved Copper winded wall bracket Fan i/c the cost of necessary cable and hardware for connection as approved and directed by Engineer Incharge. i) <b>18" Sweep dia</b>	22.00 Each		Each	-
4	24/44-i	Supply and erection of button holder. i) <b>bakelite large size</b>	40.00 Each		Each	-
5	24/108  (iv)	P/F PVC double layer Switch kit Faceplate with specified switch holes i/c the cost of switches / sockets / dimmer made of Hi-Life / Bush / Schenider or approved equilent manufacturer, screws complete as approved and directed by the Engineer Incharge. <b>Three pin Light Plug 10/13 Amp</b>	70.00 Each		Each	-

The Islamia University of Bahawalpur

Construction of Partition with Brick Masonry at Law Department at Abbasia Campus

MRS, Jan to Jun 2025

No.	Ref.#	Description	Quantity	Unit Rate		Amount
6	24/110 (i)	P/F PVC concealed Switch kit Box i/c the cost of screws complete as approved and directed by the Engineer Incharge <b>Small</b>	90.00 Each		Each	-
7	108 (iii)	P/FPVC double layer Switch kit Face plate with specified switch holes i/c the cost of switches/sockets/dimmer made of Legr and/ABB/Schenider or approved equivalent manufacturer, screws complete in all respect, as approved and directed by the Engineer Incharge (iii) 03 Gange	20.00 Each		Each	-
8	105	Providing and fixing Pakistan Energy Label NEECA approved Copper winded Exhaust Fan i/c the cost of necessary cable and hardware for connection from ceiling rose complete as approved and directed by Engineer Incharge. <b>b) Steel body</b> (i) 12" sweep	3.00 Each		Each	-
9	24/107 (iii)	Providing and fixing Pakistan Energy Label NEECA approved Copper winded Ceiling Fan i/c the cost of necessary cable and hardware for connection as approved and directed by Engineer Incharge. (iii) 56" dia	7.00 Each		Each	-
10	24/88 a(ii)	Suppling, Installation and comissioning of MCB (Miniature Circuit Breaker) of specified rating made of LEGRAND FRANCE/GEU.S.A/ SCHNEIDER GERMANY /SIEMEN GERMAN/TERASAKI JAPAN/ ABB SWITZERLAND or approved equivalent manufacturer in prelaid DBs and Panels i/c the cost of screws, necessary wire complete in all respect as approved and directed by the Engineer Incharge. a) Single Pole (ii) 6-40 Amp (6 KA)	12.00 Each		Each	-
11	108 a(vi)	P/F PVC double layer Switch kit Face plate with specified switch holes i/c the cost of switches / sockets / dimmer made of Legrand /ABB / Schenider or approved equivalent manufacturer ,screws complete in all respect, as approved and directed by the Engineer Incharge. a) One way Gange Switch (Small) (vi) Fan Dimmer	7.00 Each		Each	-
12	N.S	Providing and Fixing LED Bulb 30 Watt i/c any accessories required at site. Complete in all respect as directed and approved by the Engineer Incharge (Pak Light (Made in Pakistan) or Equivalent)	30.00 Each		Each	-
13	N.S	Supply & installation of PVC cable trunk (Duct) 16x25mm i/c any accessories (i.e. screw. Rawl plug or steel nail, etc.) as required at site. Complete in all respect as directed and approved by the Engineer Incharge (GM, Popular, Adamjee or Equivalent)	400.00 P/Rft		Rft	-
				Total B =		-
			Grand Total A+B=			-

Grand Total	Rs.	-
Add 16 % P.R.A	Rs.	-
Grand Total	Rs.	-

Executive Engineer (M),

**The Islamia University of Bahawalpur**  
**Special Renovation of Toilet Blocks For Students (Male & Female) at Old Campus Bahawalnagar.**

**Estimate**

Estimate Based on MRS Janu to June, 2025 BWN

No.	Description	Ref.	Quantity	Rate	Unit	Amount
	<b>Civil Work (Schedule Items)</b>					
1	Dismantling 2nd class tile roofing	,4-22 b	255.00 Sft		%Sft	
2	Removing cement or lime plaster.	4-48	1157.32 Sft		%Sft	
3	Fabrication of mild steel Reinforcement for cement concrete including bending, laying in position, making joints and fastening i/c cast of binding wire and labour charges for bending of steel reinforcement also includes removal of rust from bars -					
	Deformed Bar Grade 60	6/13-b	465.59 Kg		% Kg	
4	Providing and laying reinforced cement concrete (including prestressed concrete), using Ordinary Portland Cement / Sulphate resisting cement / Slag cement as may be required; coarse sand and screened graded and washed aggregate, in required shape and design, including forms, moulds, shuttering, lifting, compacting, curing, rendering and finishing exposed surface, complete (but excluding the cost of steel reinforcement, its fabrication and placing in position, etc.): Reinforced cement concrete in roof slab, beams, columns lintels, girders and other structural members laid in situ or precast laid in position, or prestressed members cast in situ, complete in all respects.					
	Ground Floor Ratio ( 1:1.5:3 )	6/6-ai-2	127.50 Cft		Per Cft	
5	Dismantling cement concrete 1:2:4 plain.	,4/19c	7.20 Cft		% Cft	
6	Dry rammed brick or stone ballast, 1½" to 2" ( 40 mm to 50mm) gauge	,6/2	14.85 Cft		% Cft	
7	Cement concrete plain including placing, compacting, finishing and curing complete (including screening and washing of stone aggregate): (f) Ratio 1: 2: 4	,6/5f	71.81 Cft		% Cft	
8	Pacca brick work in ground floor:- i) cement, sand mortar:- Ratio 1:4	7/5-i	3.00 Cft		% Cft	

**The Islamia University of Bahawalpur**  
**Special Renovation of Toilet Blocks For Students (Male & Female) at Old Campus Bahawalnagar.**

**Estimate**

Estimate Based on MRS Janu to June, 2025 BWN

No.	Description	Ref.	Quantity	Rate	Unit	Amount
9	Pacca brick work in first floor:- i) cement, sand mortar:- Ratio 1:5 First Floor	7/5-i+6i	47.63 Cft		% Cft	
10	Cement plaster 3/8" (10 mm) thick under soffit of R.C.C. roof slabs only, upto 20' height. Ratio 1:3 Ground Floor up to 20' height	11/10-b	180.00		% Sft	
11	Applying floating coat of cement 1/32" (0.8 mm) thick	,11/13	1337.32 Sft		% Sft	
12	Cement plaster 1:4 upto 20' (6.00 m) height:  Upto 20' heights a) 1/2" (13 mm) thick	11/9-b	1157.32 Sft		% Sft	
13	Single layer of tiles 9"x4 1/2"x1 1/2" (225x113x40 mm) laid over 4"(100 mm) earth and 1" (25 mm) mud plaster without Bhoosa, grouted with cement sand 1:3 on top of RCC roof 'slab, provided with 34 lbs. per %Sft. or 1.72 Kg/Sq.mbitumen coating sand blinded.	9/5.	207.38 Sft		%Sft	
14	Supplying and laying polythene sheet over D.P.C. under floors and on roofs, etc 500 gauge (.005" thick)	26/39	207.38 Sft		Sft	
15	Providing and fixing mild steel chowkat of doors, windows, C.window, etc. including holdfast, making and threading holes for hinges, etc. complete:-M.S. angle iron 1 1/2"x 1 1/2"x 1/4" (40x40x6 mm) welded with M.S. flat 2"x 1/4" (50 mm x 6 mm)	,12/15 a	123.25 Sft		Sft	
16	Khuras on roof 2'x2'x6" (600 x 600 x 150 mm)	9/15.	1.00 No		Each	
17	Preparing surface and painting with emulsion paint:- New surface 3-coats	13/31. i+ii+iii	875.34 Sft		%Sft	
18	Priming coat of chalk under distemper.	11/22.	180.00 Sft		%Sft	
19	Distempering:- a) new surface:- iii) three coats	11/23.a.iii	180.00 Sft		%Sft	

# The Islamia University of Bahawalpur

## Special Renovation of Toilet Blocks For Students (Male & Female) at Old Campus Bahawalnagar.

### Estimate

Estimate Based on MRS Janu to June, 2025 BWN

No.	Description	Ref.	Quantity	Rate	Unit	Amount
20	Providing and laying superb quality Ceramic tiles dado of Master brand of specified size,Glossy/Matt/Texture skirting / dado of approved Color and Shade with adhesive bond over 1/2"thick (1:2) cemen tplaster i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all respects and as approved and directed by the Engineer Incharge.12"x18"/12"x24"/10"x24"/8"x24"/12"x36"	10/25.i	343.30 Sft		P/Sft	
21	Providing and laying superb quality Ceramic tile floors of Master brand of specified size,Glossy/Matt/Texture of approved Color and Shade as perapproved design with adhesive bond, over 3/4" thick(1;2) cement sand plaster i/c the cost of sealer for finishing the joints i/c cutting grinding complete in all respects and as approved and directed by the Engineer Incharge.12"x18"/12"x24"/10"x24"/8"x24"/12"x36"	10/24.i	176.32		Per Sft	
22	P/F 1-1/2" thick solid flush door comprising of 2.5 mm thick Commercially compressed over 2.5 mm thick commercial ply over 1" thick packing wood in style and rails under proper pressure i/c the cost of nails, tower bolt , handles, glue, sawing charges, Painting charges, sand papering and 3/8" thick matching wooden lipping as approved and directed by the Engineer Incharge	,12/50	37.24		Per Sft	
	<b>Civil Work (Non-Schedule Items)</b>				<b>Total</b>	
1	Providing & Fixing uPVC door 1.25" thick wooden colour i/c hinges kik plate, door handle with locking arrangement complete in all respects.	N/S	67.60		Per Sft	
2	Subsequent carriage of crushed stone aggregate total distance from Sargodha to Bahawalnagar IUB Campus at site of work average 278 KM	Lead Chart	170.29 Cft		%Cft	
					<b>Total</b>	

**The Islamia University of Bahawalpur**  
**Special Renovation of Toilet Blocks For Students (Male & Female) at Old Campus Bahawalnagar.**

**Estimate**

Estimate Based on MRS Janu to June, 2025 BWN

No.	Description	Ref.	Quantity	Rate	Unit	Amount
	<b><u>Electric Work (Schedule Items)</u></b>					
1	Supply and erection of PVC pipe for wiring recessed in walls, including inspection boxes, pull boxes, hooks, cutting jharries, and repairing surface, etc., complete with all specials.					
	i) 20 mm i/d	24/3-ii	83		Per Rft	
	ii) 25 mm i/d	24/3-iii	34.00 Rft		Per Rft	
2	Supply and erection of single core PVC insulated copper conductor cables, in prelaidd PVC pipe/M.S. conduit/G.I pipe/wooden strip batten/wooden casing an capping/G.I. wire/trenches (rate for cables only). a) 250/440 volts, PVC insulated:					
	i) 3/0.74 mm (3/0.029")	24/11-a-i	236.00		Per Rft	
	ii) 7/0.74 mm (7/0.029")	24/11-a-iii	267.00 Rft		Per Rft	
3	Providing and fixing Pakistan Energy Label NEECA approved Copper winded Exhaust Fan i/c the cost of necessary cable and hardware for connection from ceiling rose complete as approved and directed by Engineer Incharge .Plastic body (i) 10" dia	24/105.a.i	2.00 No		Each	
4	P/F PVC double layer Switch kit Faceplate with specified switch holes i/c the cost of switches / sockets / dimmer made of Hi-Life / Bush / Schenider, screws complete as approved and directed by the Engineer Incharge	24/108.b				
	Large 05 Gange		2.00 No		Each	
5	P/F PVC concealed Switch kit Box i/c the cost of screws complete as approved and directed by the Engineer Incharge	24/110				
	ii) Large		2.00 No		Each	
6	Supply and erection of ceiling rose, bakelite	24/35	2.00 No		Each	
					<b>Total</b>	

**The Islamia University of Bahawalpur**  
**Special Renovation of Toilet Blocks For Students (Male & Female) at Old Campus Bahawalnagar.**

**Estimate**

Estimate Based on MRS Janu to June, 2025 BWN

No.	Description	Ref.	Quantity	Rate	Unit	Amount
	<b><u>Electric Work (Non-Schedule Items)</u></b>					
1	Supply & installation of LED 24 W (8 Inch) Down Light 6500 K ,2000 Lumen (Surface Mounted, 220V~) i/c any accessories required at site. Complete in all respect as directed and approved by the Engineer Incharge (Philips Essential or Equivalent)	NS	6.00 No		Each	
					<b>Total</b>	
	<b><u>Plumbing Work (Schedule Items)</u></b>					
1	Providing ,fixing testing and commissioning of μ-PVC (Unplasticized polyvinyl Chloride) Nikasi /waste pipe make of dadex /Popular /Beta/BBJ plain/ socket ended conforming to code EN-1401 of specified SDR (Standard Dimension Ratio) including thecost of specials and Solvents complete in all respect as approved and directed by the Engineer Incharge.Type (SDR 32.5/SN-8)	,19/47	137.00 Rft		P/Rft	
2	Providing, fixing, testing and commissioning of μ-PVC (Unplasticized polyvinyl Chloride) Nikasi /wastepipe Fittings make of dadex /Popular /Beta/ BBJ conformingto code EN-1401 including thecost of Solvents complete in all respect as approved and directed by the Engineer Incharge.	19/49.	13.00 No		Each	
3	'Providing and fitting glazed earthen ware water closet squatter type (Orissa pattern) combined with foot rest. (Coloured).	19/4-ii.	5.00 No		Each	
4	Providing and fitting glazed earthen ware wash hand basin 56x40 cm (22"x16") including bracket set, waste pipe and waste coupling, etc. i. coloured, with pedestal	19/7ii.	5.00 No		Each	



**The Islamia University of Bahawalpur**  
**Special Renovation of Toilet Blocks For Students (Male & Female) at Old Campus Bahawalnagar.**

**Estimate**

Estimate Based on MRS Janu to June, 2025 BWN

No.	Description	Ref.	Quantity	Rate	Unit	Amount
5	Providing, laying, testing and commissioning of POLY PROPYLENE RANDOM COPOLYMER (PPRC) water supply pipe made of (Dadex/Popular/Beta/BBJ) with specified pressurating PN (PRESSURE NOMINAL) and conforming to DIN 8077-8078 code i/c cost of solvent, specials ,making jharries complete in all respect as approved and directed by Engineer Incharge.(Internal/External Diameters mentioned).	23/47.bii				
	PN-20 pipe					
	ii)(3/4") 25 mm		102.20		P/Rft	
	iii)(1") 32 mm		125.00		P/Rft	
			Rft			
6	Providing and Fixing Crommium plated bib cock 1/2" dia.	19/27.ii	5.00		Each	
			Nos			
7	Providing and fixing chromium plated pillar-cock, heavy:-					
	ii) (1/2")	19/24.ii	5.00		Each	
			No.			
8	Providing and fixing chromium plated tee stop cock '15mm (½").	19/28	10.00		Each	
			No			
9	Providing and fitting plastic made low down flushing cistern 13.63 litre (3 gallons) capacity, including bracket set, copper connection, etc. complete. ii) coloured	19/13.ii	5.00		Each	
			No.			
10	Providing and Fixing of SS 304 Floor Drain ,complete in all respect as approved and directed by Engineer Incharge.	Replacement items- 19/12.ii	7.00		Each	
			No			
11	Providing and fixing Bathroom Accessories (7-piece set) Master brand -					
	One Cosmetic Shelf, One Towel rod with bracket, One soap dish, One double hook, One towel ring, brush holder, toilet paper holder & looking glass i/c the cost of hardwares etc complete in all respect as approved and directed by the Engineer Incharge.	19/23				
	i) Plastic soap dish		5.00		Each	
	ii) Plastic toilet paper holder		5.00		Each	
	iii) Plastic tower rail		2.00		Each	

**The Islamia University of Bahawalpur**  
**Special Renovation of Toilet Blocks For Students (Male & Female) at Old Campus Bahawalnagar.**

**Estimate**

Estimate Based on MRS Janu to June, 2025 BWN

No.	Description	Ref.	Quantity	Rate	Unit	Amount
			No			
12	Providing and hoisting vertical/ horizontal type storage tank of required capacity made of rotationally molded from (HDPE), double ply polyethelene of approved manufacturer i/c cost of making connection for inlet/outlet pipe, float valve i/c all cost of specials& labour complete in all respect as approved and directed by the Engineer Incharge.	19/51	1000.00 Gallon		Per Gallon	
					<b>Total</b>	
	<b><u>Plumbing Work (Non-Schedule Items)</u></b>					
1	Providing & Fixing Looking Glass 5 mm thick with sides Plastic Gola imported quality, complete in all respects and as approved by the Engineer Incharge.	NS	11.06 Sft		P/ Sft	
2	Providing & Fixing of Golden Electric Pump 0.5 H.P ,Size 1.25"x1" for Water supply including connection & testing with electric pump in working condition, complete in all respects, as approved by the Engineer Incharge.	NS	1.00 No		Each	
					<b>Total</b>	

<b>Grand Total</b>	<b>Rs.</b>	<b>-</b>
<b>Add 16 % P.R.A</b>	<b>Rs.</b>	<b>-</b>
<b>Grand Total</b>	<b>Rs.</b>	<b>-</b>

Executive Engineer (M),

Agreement No. \_\_\_\_\_

**The Islamia University of Bahawalpur**

**PERCENTAGE/ITEM RATE TENDER AND CONTACT FOR WORKS**

1. Name of work \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_
2. Estimated cost \_\_\_\_\_ Rs. \_\_\_\_\_  
  
(both in figures and works)
3. Time for completion \_\_\_\_\_
4. Amount of earnest money Rs. \_\_\_\_\_ (In figure)  
  
Rupees \_\_\_\_\_ (In words)
5. Issued to \_\_\_\_\_  
  
(Name of the Contractor)
6. On Payment of Rs. \_\_\_\_\_  
  
(Both in words and figures)

**Head Clerk**  
(Official preparing & Issuing the form)

Signature \_\_\_\_\_  
Date \_\_\_\_\_  
Office Stamp \_\_\_\_\_

**Note:-** The officer opening the tender shall reject the tender which does not bear the stamp and signature of issuing official and which is not submitted by the same contractor to whom the tender form was issued.  
(This page is to be filled in by issuing official)

*Contractor      Witness      Witness      Executive Engineer / Project Director*

**GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERER**

- 1) These directions are provided to assist the tender in preparing and submitting his tender. The tender shall contain all information and data required to be furnished and shall be prepared and submitted in accordance with the instructions set forth herein.
  
- 2) All necessary documents, such as copies of specifications (excluding standard specification books etc), contract documents, including bill of quantities, estimated rates and any other documents required in connection with the preparation of tender or execution of works, signed by the Engineer-in-charge will accompany the tender form and the cost of such annexed documents will be reflected in the cost of the tender form.
  
- 3) The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in connection with the preparation and submission of his tender.
  
- 4) No single tender shall include more than one work. A tender who wishes to tender for two or more shall submit tender for each work, separately.
  
- 5) The Memorandum of work tendered for, and the schedule of materials and equipment to be supplied by the Engineer-in-charge and the rates at which they are to be charged for (annexed hereto) shall be filled in the office of the Engineer-in-charge before the tender form is issued. At this stage the tenderer should ensure that the tender form so issued is complete in all respects.
  
- 6) The tenderer shall note that the ultimate responsibility for the quality of work and its conformity with the specifications and drawings rests solely with the successful bidder whose tender is accepted.
  
- 7) The tender shall at his own expense, inspect and examine the site and surroundings and obtain for himself, on his own responsibility, all information that may be necessary for preparing the tender and entering into contract, and shall determine and satisfy himself by such means as he may consider necessary

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

or desirable as to all matters pertaining to the tender. The tender shall also satisfy himself before submitting his tender as to the nature or grounds, hydrological and climatic conditions, the form and nature of the site, the nature and lay out of the terrain, the availability of labour, water, electric power and transportation facilities in the area. The tenderer shall specially investigate into the sources of materials to be used of the works and satisfy himself about the quality and quantities of materials available for the completion of the work and the means of access to the site, the accommodation he may require and, in general, shall himself obtain all necessary information, as to the risks, contingencies and other circumstances which may influence or affect his tender. The Engineer-in-charge shall not assume any responsibility regarding information gathered interpretation or deduction which the tenderer may arrive at, from the data that may be furnished with the contract documents.

- 8) (a) The tenderer shall fill up the bid schedule.
- (b) In case tenders are called on item rate basis, the tenderer shall quote his own unit rate in the bid schedule on which he is willing to undertake each item of work.
- 9) (i) The tenderer shall work out the amount against each item of work in the bid schedule and will indicate the total amount of his tender on which he is willing to complete the works. The total amount worked out in the bid schedule shall be entered by the tenderer in his tender as his tender price for the work in case of discrepancy between amounts in figures and in words the amount in words shall prevail.
- (ii) Should any discrepancy be found in the amount of pay items or if a column of amount is found blank after filling in a unit rate, the unit rate filled by the tenderer will be extended in working out of the amount of the tender and the total amount of the bid schedule will be adjusted accordingly.
- (iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will be worked out on the basis of the amount divided by the quantity of the item shown in the bid schedule.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

- (iv) If it is found that the tenderer has not entered any unit rate and amount against any of the pay items of the bid schedule, the Engineer-in-charge shall fill in the blanks by noting the word “Nil” in such blanks at the time of opening of the tender. Such pay items shall be deemed to be covered by the rates of other items.
  - (v) If the tenderer does not accept the adjusted / corrected amount of tender according to the above provision, his tender shall be rejected and the earnest money forfeited.
- 10) The tender which proposes any alteration in the works specified in the bid schedule or in the time allowed for carrying out the works or in any other condition mentioned by the Engineer-in-charge, will be liable to rejection. The tenderer shall sign each and every page of the tender and contract documents, without making any alternation. All enclosures issued with the contract documents, shall be attached with the tender duly sign by the tenderer. Any addition or alternation made after filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall render the tender liable to rejection.
  - 11) The tenderer shall fill in the tender documents in ink Errors, if any, shall be scored out and corrections rewritten legibly and attested by the tenderer. Any addition or alternation made after filling the form shall be duly attested by the tenderer. Non-compliance of this condition shall render the tender liable to rejection. Any tender with unattested collection shall be attested by the tenderer in the presence of other tenderers at the time of opening of the tender except that no correction shall be permissible in the rate or amount of the bid schedule or in the tendered price after the opening of the tender.
  - 12) Additional clauses(s) for a particular work shall be typed on separate sheets by the Engineer-in-charge, which will be annexed to the contract documents specifying the number of sheet(s). The tenderer shall not add or delete any additional clause(s) in the additional clause(s) sheet(s), provided by the Engineer-in-charge.
  - 13) The quantities mentioned in the bid schedule are estimated quantities, to be used for preparing tenders, and the Engineer-in-charge does not expressly nor by implication agree that the actual amount of works to be performed will correspond therewith. No payment will be made on account of anticipated profits for work

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

covered by the contract which is not performed, nor will any adjustment in the unit rates set forth in the bid schedule be made because of an increase or decrease in the actual quantities from the estimated quantities indicated therein, except as determined in accordance with the provisions of clause 42 of the general conditions of contract.

- 14) No tender without earnest money shall be entertained. Earnest money, calculated @ 2% of the estimated cost of the work (rounded suitably), shall be in the form of deposit at call receipt. The earnest money of the unsuccessful tenderers shall normally be returned by the Engineer-in-charge within a week of opening of the tenders and in any case not later than thirty (30) days following the date set for opening of tenders except in case where the tenders are to be accepted by the Project Engineering, in those cases the earnest money of only the three lowest bidders will be retained and returned to the unsuccessful bidders not later than sixty (60) days of opening of the tenders. In the event of the tender being accepted a receipt for the earnest money forwarded therewith, shall there upon be given to the contractor. The earnest money of the successful tenderer on execution of the contract covering work will be adjusted towards the amount of security deposit to be retained from the first amount(s) payable to the contractor under the contract.
- 15) The lowest evaluated bidder will be required to enter into a contract, furnish the performance guarantee / quality assurance security (wherever required) before entering into a contract. Should the lowest evaluated bidder refuse or fail for any reason to furnish the Performance guarantee / quality assurance security, it should constitute a just cause for rejection of his tender / annulment, the entire earnest money shall be forfeited to the University as compensation for such default.
- 16) (i) The tender shall be signed by the persons(s) duly authorized to do so. In the event of a tender being submitted by a firm, it shall be signed separately by each member thereof, or in the event of the absence of any partner, it shall be signed on his behalf by a person holding a power of attorney authorizing him to do so. Such power of attorney should be produced with the tender and it must disclose that the firm is duly registered under the partnership Act, 1932 or any other law in force.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

- (ii) The tender submitted by a joint venture of two or more firms shall be accompanied by a document of formation of the joint venture, and registered and authenticated by a competent court, in which shall be stated precisely, the conditions under which it shall function, its period of validity, the person(s) authorized to represent it and accept its obligations the participation of several firms forming the joint venture and any other information necessary to permit a full appraisal of its function.
  - (iii) A tender submitted by a corporation must bear the seal of the corporation and be attested by its Secretary.
  - (iv) In all cases, the tender must be signed by an individual or individuals having powers to legally bind the firm, joint venture, corporation or companies on whose behalf they are signing.
- 17) Each tender shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender and of the rates and prices stated in the bid schedule, which rates and prices shall, except in so far as it is otherwise expressly provided in the contract, cover all obligations under the contract and all matters and things necessary for the proper completion and maintenance of the work.
- 18) The tenderer may modify or withdraw his tender after submission, provided that the modification or notice of withdrawal is received in writing by the Engineer-in-charge prior to the prescribed deadline for submission of tenders. The tenderer's modification or notice of withdrawal shall be prepared, sealed, marked and delivered, with the inner envelopes additionally marked "**MODIFICATION OR WITHDRAWAL**" as appropriate. No tender may be modified subsequent to the deadline for submission of tenders. Withdrawal of a tender during the interval between the deadline for submission of tenders and the expiration of the period of tender validity i.e. sixty (60) days as specified by the tenderer in the form of tender may result in the forfeiture of the tender security.
- 19) The tenderer shall submit the original tender documents complete in all respect and keep a copy of the tender for his own record. The original should be sealed in an inner and an outer envelope, duly marking the envelopes as "ORIGINAL".

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*



The inner and outer envelopes shall (a) be addressed to (Project Director), (b) and bear the following identifications: Tender for (Name of Contract), (Reference Number of Tender), and the word “**DO NOT OPEN BEFORE** (Time and Date, set for opening)” . The inner envelopes shall indicate the name and address of the tenderer to enable the tender to be returned unopened in case it is declared to have been received late is otherwise unacceptable. If the outer envelope is not sealed and marked as instructed above, the Engineer-in-charge will assume no responsibility for the misplacement or premature opening of the tender submitted. A tender opened prematurely because of improper identification will be rejected.

- 20) The tenderer shall indicate in the space provided in the tender his full and proper address at which notices may be legally served on him and at which all correspondence in connection with his tender and the contract is to be sent.
- 21) The presentation of tender implies full acceptance on the part of the tender of these instructions and all other conditions set forth in the contract document.
- 22) Any tender received by the Project Director (Engineer-in-charge) after the deadline for submission of tenders prescribed in the Notice Inviting Tenders will be returned unopened to the tenderer.
- 23) The Tender Opening Committee will open tenders in the presence of intending tenderers or their authorized agents, who may be present at the time. The officer opening the tender will announce the names of the tenderer, tender rates the presence of requisite tender security.
- 24) Promptly after the opening of Tender, the Engineer-in-charge will undertake a detailed evaluation of tender. The Engineer-in-charge will determine whether each tender is substantially responsive to the requirements of the tender documents and conforms to all the terms, conditions and specifications of the tender documents without material deviation or reservation. If a tender is not substantially responsive to the requirements of the tender documents, it will be rejected by the Engineer-in-charge, and may not subsequently be made responsive by the tenderer having corrected or withdrawn the non-confirming deviation or reservation.

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

- 25) Except for information to be read out by the Engineer-in-charge at the time opening tenders in accordance with para 23 above, no information relating to the examination, clarification, evaluation and comparison of tenders and recommendations concerning the award of contract shall be disclosed to tenderers or other persons not officially concerned with such process. Any effort by a tenderer to influence to influence the process of examination, clarification, evaluation and comparison of tenders, an in decisions concerning award of contract, may result in the rejection of his tender.
- 26) To assist in the examination, evaluation and comparison of tenders, the Engineer-in-charge may ask tenderers individually for clarification of their tenders, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or substance of the tender shall be sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered by the Engineer-in-charge during the evaluation of tender.
- (a) In case the total tendered amount is equal to or less than 5% of the approved estimated (DNIT) amount, the lowest bidder will have to deposit quality assurance security from the Scheduled Bank equal to the amount of difference between approved DNIT amount and the quoted bid amount as given below within 15 days of issuance of notice or with in expiry period of bid, whichever is earlier.

TOTAL TENDERED AMOUNT BELOW CORESPONDING ESTIMATED COST.	QUALITY ASSURANCE SECURITY
5%	5%
6%	6%
7%	7%
8%	8%
9%	9%
10%	10%

If the tendered amount is less than 10% of the corresponding estimated cost, The Vice Chancellor or Engineer-in-charge may reject the tender forthwith and may take appropriate action against the lowest bidder. If there is tie, it will be broken by balloting.

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

- (b) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice in this regard, furnish to the tender approving authority in cash, bank draft, cashier's cheque, payment order or bank guarantee (valid for three months beyond completion time/extended completion time) from any scheduled Bank of Pakistan, the amount to make up performance security and / or additional performance security where required and specified in the tender in item (h) of Memorandum of work. Should the lowest evaluated bidder refuse or fail for any reason to furnish the performance security within the specified time, it should constitute a just cause for rejection of his tender and in the event of such rejection the entire earnest money shall be forfeited to government as compensation for such default.
- 27) The Engineer-in-charge shall have the right of rejecting all or any of the tenders without assigning any reason thereof. The Vice Chancellor / Engineer-in-charge will not be bound to award the contract to the lowest or to any other tenderer.
- 28) The unit rates and prices entered in the bid schedule will be the rates at which the contractor will be paid (Subject to the adjustment specified in clause 55 of the annexed income tax, supper tax, and / or other charges, duties and taxes of the Government, autonomous, semi-autonomous and local bodies, profits and costs of accepting the general risk, liabilities and obligations set forth in or implied from the contract.
- 29) Prior to the expiration of the period of tender validity (60 days) prescribed in the tender form or any extension thereof that may have been granted by the tenderer, the Engineer-in-charge will notify the successful tenderer by cable and confirm in writing by registered letter that his tender has been accepted. This letter of acceptance shall name the sum which will be paid in consideration of the execution, completion and maintenance of the works as prescribed in the contract, (hereinafter called the contract price). The notification of award will constitute the formation of the contract.
- 30) At the time, the Engineer-in-charge informs the lowest bidder in writing, bidder will provide performance guarantee / quality assurance security (wherever required) within fifteen (15) days from receipt of letter, failing which his bid will be rejected and bid security will be forfeited..

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

- 31) After the successful tenderers has signed the contract and furnished adequate performance guarantee the Engineer-in-charge will notify to the unsuccessful tenderers that they were unsuccessful.
- 32) The completion period will be reckoned from the date of delivering the award or the handing over the site to the contractor, which ever is later.
- 33) A copy of the contract agreement may be obtained by the contractor at his given cost.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

# TENDER FOR WORK

To,

The Director Engineering  
The Islamia University of Bahawalpur.

Dear Sir,

1) I/We \_\_\_\_\_  
(Name of the contractor)

The undersigned tenderer, having examined the conditions of contract, specifications, drawings, bid schedule and addenda Nos. \_\_\_\_\_ thereto, for the work of \_\_\_\_\_

and the works associated therewith, and having examined the site of the above named works, or having caused the site to be visited on our behalf by my/our competent and reliable agent, and having satisfied myself/ourselves as to all conditions under which the above named work must be performed, hereby offer to execute, complete and maintain the whole of the above mentioned work including its ancillary works associated therewith, in accordance with the said contract documents, including the addenda indicated above, a tender price of Rs \_\_\_\_\_ (Rupees) \_\_\_\_\_ or such other sums as may be ascertained in accordance with the said conditions of contract and the rates, and the prices set forth in the bid schedule.

2) As security for the due performance of the undertaking and obligations of this tender I/We submit herewith a deposit at call receipt No. \_\_\_\_\_

Dated \_\_\_\_\_ in the amount of Rs. \_\_\_\_\_ (Rupees) \_\_\_\_\_

from the \_\_\_\_\_ Bank \_\_\_\_\_ Branch \_\_\_\_\_

drawn in your favour or made payable to you as earnest money, the full value of which will be absolutely forfeited to University should I/We withdrawn or modify the tender within its validity period of sixty (60) days, following the date of receipt of tender.

3) I/We understand that if my/our tender is accepted, the full value of the earnest money as attached with the tender shall be detained the University towards the amount

Contractor      Witness      Witness      Executive Engineer / Project Director

of security deposit specified in clause 48 of the said conditions of contract and item(d) of the Memorandum of work.

- 4) Should this tender be accepted by you I/We hereby undertake:-
  - a) To sign all the necessary documents for entering into a contract agreement in the form set out in the contract document within fifteen (15) days following your notification of such acceptance.
  - b) To commence the work within the stipulated time named in item(f) of Memorandum hereto annexed following the date of issuance of your order of your order to proceed with or the handing over of the site, whichever is later and in the event of my/our failure to do so, the entire amount of earnest money deposited by me/us for which deposit at call receipt is enclosed herewith is to be absolutely forfeited to the University. On the commencement of the work, I/We hereby also agree to abide by and fulfill all the terms or provisions of the said conditions of the contract annexed hereto so far as applicable and in default thereof, to forfeit and pay to the University the sums of money mentioned in the said conditions.
  - c) To complete and deliver the whole of the work comprised in the contract within the time stipulated in item No. (g) of the Memorandum hereto annexed, subject to such extension in the time limit as may be granted under the conditions of contract.
  - d) The furnishing of performance guarantee under item(h) of the Memorandum annexed hereto, in the sum equal to 10 (ten) percent of the cost of the work in the same form and on the same conditions as are prescribed by and to the satisfaction of the Engineer-in-charge.
- 5) I/We also agree that when materials and / or equipment for the work are provided by the University the rates to be paid for them shall be as provided in appendices annexed hereto.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

- 6) I/We agree to abide by this tender for the period of sixty (60) days following the date set for receiving of tenders and it shall remain binding upon me/us and maybe accepted by you at any time before the expiration of that period.
- 7) Unless and until a formal agreement is prepared and executed, this tender, together with your written acceptance thereof, shall constitute a binding contract between us, and shall be deemed for all purposes to be contract agreement.
- 8) I/We understand that you are not bound to accept the lowest or any tender you may receive, and that you will not defray any expenses incurred by me/us in tendering.

Thinking you,

Yours Faithfully,

\_\_\_\_\_  
(Signature of Tenderer)

Name \_\_\_\_\_

Address \_\_\_\_\_

Dated this \_\_\_\_\_ day

of \_\_\_\_\_ 20

The above tender is hereby accepted by me on behalf of the University.

\_\_\_\_\_  
(Signature of Engineer-in-charge)

Division \_\_\_\_\_



In case the above address is changed, the contractor will immediately notify in writing to the Engineer-in-charge his new address.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

## MEMORANDUM OF WORK

(To be filled by the Islamia University of Bahawalpur)

a) General Description

---

(If several sub works are included, they should be detailed in a separate sheet).

---

b) Estimate cost Rs.

---



---

c) Amount of earnest money to accompany the tender Rs. \_\_\_\_\_  
(to be furnished by the tenderer in the shape of deposit at call from a scheduled Bank of Pakistan).

d) Percentage of necessary security deposit to be retained from the bills.

i. On the amount of work done up to  
Rs. 5 million = Ten (10) percent

ii On the amount of work done beyond  
Rs. 5 Million = Five (5) percent.

e) Minimum amount of interim running bills Rs. \_\_\_\_\_

f) Mobilization period \_\_\_\_\_ days.

g) Time allowed to complete the work after the expiry mobilization period \_\_\_\_ days.

h) Amount of performance \_\_\_\_\_  
Security in the form of Bank Guarantee (See Contract Conditions Clause 7 and general direction 26(a).  
Five (5) percent of the accepted tender price in the case of tenders with cost exceeding Rs. 50 millions and as per general condition 26(a) for all tenders.  
Rs. \_\_\_\_\_

i) Period of maintenance (after the date of issuance of certificate of completion)  
\_\_\_\_\_

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*



## **BID SCHEDULE**

# 1. Schedule of Items

*Themes of Work*

[illegible]

*Executive Engineer / Project Director*

*Witness*

*Witness*

Contractor



**BID SCHEDULE**

NAME OF WORK \_\_\_\_\_

Total tendered amount of the work  
(To be filled in by the Tenderer)

1. Total Cost of Schedule Items Rs. \_\_\_\_\_

*Executive Engineer / Project Director*

2. Total Cost of other than Schedule Items / Item Rates Rs. \_\_\_\_\_

*Witness*

Grand Total Rs. \_\_\_\_\_

*Witness*

(In words) Rupees Rs. \_\_\_\_\_

\_\_\_\_\_

*Contractor*

## **GENERAL CONDITIONS OF CONTRACT** **DEFINITIONS AND INTERPRETATIONS**

### **DEFINITIONS CLAUSE-1**

In the contract (as hereinafter defined) the following words and expressions shall have the meanings hereby assigned to them, except where the context otherwise requires:-

- 1) **“Agent”** means the person appointed by the contractor to act on his behalf in his absence ;
- 2) **“Certificate of Completion”** means the certificate of completion given by the Engineering-change pursuant to clause 40 of these conditions;
- 3) **“Contract”** means the contract agreement, the document set out therein and includes the conditions of contract, the tender and acceptance thereof, the specifications, the drawings, the bid schedule of rates and the prices;
- 4) **“Contractor”** means the person or persons, firm or company whose tender has been accepted the Engineer-in-charge, and shall include the contractor’s duly authorized representative, successors and assigns;
- 5) **“Contract Price”** means the sum named in the tender, subject to such addition thereto or deductions there from as may be made under the provisions of the contract;
- 6) **“Constructional Plant”** means all appliances, or things required in or about the execution, completion, or maintenance of the works or temporary works, but does not include the materials or other things intended to form or forming part of permanent or temporary works ;
- 7) **“Drawings”** means the drawing(s) referred to in the contract documents and any modifications of such drawing(s) as may from time to time be furnished or approved in writing by the Engineer-in-charge ;
- 8) **“Engineer-in-charge”** means the Executive Engineer or Project Director or Director Engineering or any other officers who for the time being and from time to time is in charge of the works and includes an officer appointed by The University to act as Engineer-in-charge for the purposes of the contract;
- 9) **“University”** means “The Islamia University of Bahawalpur.”

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

- 9(a) “Item Rates” mean the rates determined on the basis of the market rates system introduced by the Government in replacement of the Composite Schedule of Rates 1998 through Finance Department Notification No. RO (Tech) F.D2-3/2004 dated 02.08.2004 (*Annexure A*)
- 10) “Period of Maintenance” means the period during which the contractor is obliged to guarantee the work or defined portions of work against defect and during which he is obliged to perform any maintenance procedure that may be specified by the Engineer-in-charge and shall be calculated from the date of the certificate of completion give by the Engineer-in-charge in accordance with clause 40 hereof or in the event of more than one certificate having been issued by the Engineer-in-charge under the said clause from the respective dates so certified ;
- 11) “Maintenance” means the repairs, amendment, reconstruction and includes the rectification of defects imperfections, shrinkages and other faults except fair wear and tear as may be required of the contractor in writing by the Engineer-in-charge during the period of maintenance;
- 12) “Programme of Work” means the Programme of work submitted by the contractor and approved by the Engineer-in-charge and includes and amendment thereto made from time to time and approved by the Engineer-in-charge;
- 13) “Site” means the lands and other places on, at over, under ; in or through which the works are to be executed or carried out in pursuance of the contract or any adjacent land, or part or street, which may be allotted or used for the purpose of carrying out the contract or any lands or places provided by the Engineer-in-charge for the purpose of the contract together with such other places as may be specifically designated in or pursuant to the contract as forming part of the site ;
- 14) “Specifications” means the specification referred to in the tender and any modification thereof or addition thereto as may from time to time be furnished or approved in writing by the Engineer-in-charge ;

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

- 15) “Temporary Works” means all temporary works of every kind required in or about the construction, completion or maintenance of the works;
- 16) “Works” means the works to be executed in accordance with the contract and includes any permanent works as required for the performance of the contract.

**CLAUSE - 2**

Marginal headings for information only.	The marginal headings, the words, notes, titles and phrases used in these general conditions and documents attached hereto, are strictly for information and direction of the reader with regard to the contents of the said documents and shall by no means be invoked for interpretation of the said clause nor shall they be deemed to be part thereof or be taken into consideration in the interpretation thereof or of the contract.
---	--

**CLAUSE - 3**

Terms to include designation of corresponding post.	The term “Executive Engineer” Superintending Engineer” and “Chief Engineer” used in the contract and documents attached thereto, shall respectively be taken to include the terms “Executive Engineer”, ” Project Director” or the holder of the corresponding posts in relation to the work.
---	---

**CONTRACT DOCUMENTS**

**CLAUSE - 4**

Except if and to the extent otherwise provided by the contract, the conditions of contract and additional conditions annexed hereto shall prevail over those of any other document forming part of the contract. Subject to the foregoing, the several documents forming the contract are to be taken as mutually explanatory of one another, but in case of any error, omission, ambiguity or discrepancy is found between these documents, the same shall be reported to the Engineer-in-charge who shall correct such error or omission or explain and adjust the ambiguity or discrepancy, as the case may be, and shall thereupon issue to the contractor instructions directing in what manner the work is to be carried out. Provided always that if in the opinion of the Engineer-in-charge compliance with any such instructions shall involve the contractor in any expenses which by reason of any such error, omission, ambiguity or discrepancy, the contractor did not have reasons to anticipate, the Engineer-in-charge shall pay such additional

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

sums as he shall certify to be reasonable to cover such expenses. Provided further that any work done by the contractor, which perpetuates or adds to any error, omission, ambiguity or discrepancy, already discovered and pointed out, shall be considered to have been done at the contractor's risk.

**CLAUSE - 5**

- |   |   |
|---|---|
| Custody of Drawings.                    | 1) The drawings shall remain the sole custody of the Engineer-in-charge but two sets of the detailed or working drawings will be obtained by the contractor free of cost from the Engineer-in-charge after acceptance of his tender. The contractor shall provide and make at his own expense any further copies required by him. On the completion of the contract, the contractor shall return to the Engineer-in-charge all drawings provided to him under the contract.   |
| Classified Drawings.                    | 2) If so instructed, the contractor shall undertake not to disclose details of classified drawings, other than to men in his employ, and will give an undertaking to the Engineer-in-charge that these drawings are not replicated or passed on to others or used by any other agency/person.   |
| One copy of Drawing to be kept on site. | 3) One copy of the drawings furnished to the contractor as aforesaid shall be kept by the contractor at site and the same shall at all reasonable times also be made available for inspection and used by the Engineer-in-charge or by any of his superior officer, or by any other person authorized by the Engineer-in-charge in writing.   |
| Further drawings and instructions       | 4) The Engineer-in-charge shall supply to the contractor, from time to time during the progress of the works, such further drawings and instructions as shall be necessary for the purpose of the proper and adequate execution and maintenance of the works, and the contractor shall carry out and be bound by the same. The contractor shall give adequate notice in writing, to the Engineer-in-charge of any such further drawing and instructions that contractor may require for execution of works or otherwise under the contract. |

**GENERAL OBLIGATIONS**

**CLAUSE-6**

Contract agreement	The contractor shall, when called upon so to do by the Engineer-in-charge enter
--------------------	---

<i>Contractor</i>	<i>Witness</i>	<i>Witness</i>	<i>Executive Engineer / Project Director</i>
-------------------	----------------	----------------	--

into and execute a contract agreement in the form annexed.

**CLAUSE-7**

Performance security/ Quality Assurance Security	In every case where performance guarantee and/ or quality assurance security has been provided, as specified in item (h) of Memorandum of Work, contractor shall furnish/ maintain the performance guarantee and/ or quality assurance security for the extended period of completion under Clause 37 of the Agreement. All compensations or the sums of money payable by the contractor under the terms of this contract may be deducted from or paid by the sale of sufficient part of his performance guarantee and/ or quality assurance security, and in the event of his performance guarantee and/ or quality assurance security reduced by reason of any such deduction or sale as aforesaid the contractor shall within ten days thereafter make good in cash or other securities as aforesaid any sum or sums which may have been deducted from, or raised by sale of performance guarantee or any part thereof.
--	--

The performance guarantee and/ or quality assurance security deposit lodged by a contractor (in cash or/other form) shall be refunded to him after the expiry of three months after the issue of the certificate of completion of the work under Clause 40 hereof by the Engineer-in-charge or along with the final bill if it is prepared after that period on account of some unavoidable circumstances

**CLAUSE-8**

- |   |   |
|---|---|
| Programme<br>of work to<br>be furnished<br>it so<br>required by<br>Engineer-in-<br>charge | <div>i.   The contractor shall if so required by the Engineer-in-charge submit in writing to the Engineer-in-charge within the period specified by him for his approval a Programme showing the order of procedure and the method in which he proposes to carry out the works. The time and progress chart shall be prepared indirect relation to the time period stated in item (g) of the memorandum hereto annexed for the completion of individual items thereof and the works as a whole. It shall indicate the forecast of the date for commencement and completion of various trade processes or section of the works, and shall be amended as may be required by agreement between the Engineer-in-charge and the contractor within the limitation of time imposed in the contract documents</div> <div>ii.   The contractor shall also, whenever required by the Engineer-in-charge, furnish for his information full particulars in writing of the organization and staff by which he proposes to direct and administer his performance</div> |
|---|---|

<i>Contractor</i>	<i>Witness</i>	<i>Witness</i>	<i>Executive Engineer / Project Director</i>
-------------------	----------------	----------------	--



of the contract and also such further information concerning the contractor’s arrangements for the carrying out the work and of the constructional plants or temporary works which the contractor intends to supply, use or construct, as the case may be.

iii. The submission to and approval by the Engineer-in-charge of such Programme, or the furnishing of such particulars or information shall not relieve the contractor of any of his duties or responsibilities under the contract.

Action when  
Programme  
not  
submitted in  
time.

iv. In the event of the non-submission of the Programme or revised / amended programme of work by the contractor for approval by the Engineer-in-charge within the period specified by the Engineer-in-charge, the contractor shall be liable to pay as compensation an amount, equal to ¼ % per day or such smaller amount as the Engineer- in- charge(Whose decision in writing shall be final)may decide on the total tender amount of the work, subject to maximum of 2% of contract amount .

**CLAUSE-9**

Setting out.

The contractors shall be responsible for the true and proper setting out of the works in relation to original points, lines and levels of reference given by the Engineer-in-charge in writing and for the correctness (subject as above mentioned) of the position, levels, dimensions and alignments of all parts of the works and for the provision of all necessary instruments, appliances and labour in connection therewith. If at any time during the progress of the work, any error shall appear or arise in the position, levels, dimensions, or alignment or any part of the works, the contractor on being required so to do by the Engineering-in-charge, shall at his own expense, rectify such error to the satisfaction of the Engineer-in-charge, unless such error is based on incorrect data, supplied in writing by the Engineer-in-charge, in which case the expenses of rectifying the same shall be borne by the University. The checking of any setting out or of any line or levels by the Engineer-in-charge shall not in any way relieve the contractor of his responsibility for the correctness thereof, and the contractor shall carefully protect and preserve all points, marks, lines levels, bench marks, site-rails, pegs, slope stakes, batten-boards, stakes for location,

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

and other things used in setting out the works.

**CLAUSE-10**

Work to be executed in accordance with the specifications drawings orders etc.	The contractor shall execute the whole and every part of the works in the most substantial and workman-like manner, and both as regards material and otherwise in every respect in strict accordance with the specifications. The work executed by the contractor shall also conform to the design(s) and /or drawings and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office, and to which the contractor shall be entitled to have access at such office, or on the site of the work for the purpose of inspection during office hours. The contractor shall, if so required ; be entitled at his own expenses to make or cause to be made copies of specifications, and of all such designs, drawings and instructions as aforesaid.
--	---

**CLAUSE-11**

Action where no specifications are provided.	In the case of any class of work for which there is no such specification as mentioned is para-2 of the general directions for the guidance of the tender annexed hereto, such work shall be carried out in accordance with the prescribed standard specifications, and in the event of there being no such specifications, in accordance with the specification attached with the tender, the work shall be carried out, in all respects in accordance with the instructions and requirements of the Engineer-in-charge.
--	---

**CLAUSE-12**

Works to be under direction of Engineer-in-charge	All works to be executed under the contract shall be executed under the directions and subject to the approval in all respects, of the Engineer-in-charge who shall be entitled to direct at what point or points and in what manner they are to be commenced and from time to time carried out.
---	--

**CLAUSE-13**

Lighting at night work.	<div>i. In event of night work being carried on, the contractor shall provide and maintain such good and sufficient lights as will enable the work to proceed with satisfactorily and without danger. Similarly, the approach to the site and works where the night work is being carried out shall be efficiently lightened. All arrangements adopted for such lighting shall be to the satisfaction of the Engineer-in-charge</div>
-------------------------	---

<i>Contractor</i>	<i>Witness</i>	<i>Witness</i>	<i>Executive Engineer / Project Director</i>
-------------------	----------------	----------------	--

Watching  
and lighting.

ii.   The contractor shall in connection with the works provide and maintain at his own cost all lights, warning lights, caution boards attendants guard fencing and watch men, when and where necessary or required by the Engineering-in-charge, for the protection of the work or for the safety and convenience of the public or others.

**CLAUSE-14**

Arrangements  
to safeguard  
danger to  
unfinished  
work.

The contractor is expected to make himself acquainted with the weather conditions, etc, and make his arrangements in such a manner that unfinished work is not in danger from storms, floods, etc. A claim by the contractor for a loss caused by any such eventuality will not be entertained by the University.

**CLAUSE-15**

Contractor  
liable to pay  
damages  
arising from  
non-provision  
of lights,  
fencing etc.

The contractor shall supply at his own cost all materials (except such materials, if any as may in accordance with the contract be supplied from the departmental store) constructional plants, tools, appliances, implements, ladders, cordage, tackles, scaffoldings and temporary works, requisite or proper for the execution of the works, whether original, altered or substituted, and whether included in the specifications or other documents forming part of the contract referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-charge as any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore, to and from the work. The contractor shall also supply without charge the requisite number of persons with the means and materials necessary for the purpose of setting out works, and counting, weighing, and assisting in measurement or examination at any time, and from time to time of the work or materials. Failing his so doing the same may be provided by the Engineer-in-charge at the expense of the contractor, and the expenses may be deducted from any money due to the contractor under the contract, or from his security deposit.

Contractor  
liable to pay  
damages  
arising from  
non-provision  
of lights,  
fencing etc.

The contractor shall also provide all necessary fencing and lights required to protect the public from accident, and shall be bound to bear the expenses of defense of every suit action or other proceedings at law that may be brought by any person for injuries sustained by him owing to neglect in taking the above precautions and to pay any damages and costs which may be awarded in any

Contractor

Witness

Witness

Executive Engineer / Project Director

such suit, action or proceedings to any such person, or which may with the consent of the contractor be paid to compromise any claim by any such person

**CLAUSE-16**

Notice to be given before the work is covered up.

The contractor shall give not less than five days notice in writing to the Engineer-in-charge or his subordinates in charge of the work, before covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured, and correct dimensions thereof be taken before the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge or his subordinate in charge of the work. If any work is covered up or placed beyond the reach of measurement, without such notice having been given and consent obtained, the same shall be uncovered at the contractor's expenses, and no payment or allowance shall be made for such work or the materials with which the same was executed.

**CLAUSE-17**

Contractor's employees.

- 1) The contractor shall provide and employ on the site for the purpose of and in connection with the execution and maintenance of the work under the contract:-
  - (a) Only such engineer and technical assistance as are skilled and experienced in their respective callings, and such sub-agents, foremen and leading hands as are competent to give proper supervision of the work, they are required to supervise, and
  - (b) Such skilled, semi-skilled and unskilled labour as is necessary for the purpose and timely execution and maintenance of works under the contract.

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

- Removal of contractor’s employees.
- 2) (a) The Engineer-in-charge shall have full powers at all times to object to the employment and to require the contractor to remove forthwith from the site, the agent, workman, foreman or any other person employed by the contractor or any sub-contractor, who in the opinion of the Engineer-in-charge misconducts himself or is incompetent or negligent in the proper performance of his duties or whose employment is otherwise considered by the Engineer-in-charge to be undesirable, and contractor shall comply with request forthwith.
- (b) No such agent, workman, foreman or other employees after his removal from the work by request of the Engineer-in-charge shall be re-employed or reinstated by the contractor for the purpose of and in connection with the contract at any time, with the prior approval in writing of the Engineer-in-charge.

**CLAUSE-18**

- Whole time qualified technical personnel for supervision of work.
- (a) The contractor shall employ for each contract, whole time qualified technical personnel to the satisfaction of the Engineer-in-charge for the supervision of the work at the scale given below:-

**On contracts valuing:-**

- (i) Upto Rs. 7.5 Million

One diploma engineer.
- (ii) Exceeding Rs. 7.5 Million

One senior graduate engineer.  
One junior graduate engineer.
- (b) If the contractor fails to employ the qualified technical personnel to the above scale, the Engineer-in-charge shall, after giving the contractor 15 days notice to this effect, have the option to employ to make up the deficiency in the number of such persons at the risk and cost of the contractor.

**CLAUSE-19**

- Opportunities for other contractors.
- The contractor shall in accordance with the requirement of the Engineer-in-charge afford all reasonable opportunities for carrying out the work by any other contractor(s) specialist contractor(s) executing a part of the original work or ancillary to the work, employees/workmen of such contractor(s) or those of the University who may be employed in execution of, or near the site of work

Contractor

Witness

Witness

Executive Engineer / Project Director

not included in the contract. If, however, the contractor provides any material services/ assistance or facilities to any such contractor or to the University on the written request of the Engineer-in-charge, he shall be paid a reasonable sum as determined by the Engineer-in-charge or paid according to provision in bid schedule if already made therein

#### **CLAUSE-20**

Damage to  
persons and  
property.

- 1) The contractor shall indemnify and keep indemnified the University against all losses and claims for injuries or damage caused to any person or any property whatsoever, (other than surface or other damage to land or crops being on the site suffered by tenants of occupants) which may arise out of or in consequence of the construction and maintenance of the works and against all claims, demands, proceedings, damages, costs, charges and expenses whatever in respect of or in relation thereto. Provided always that nothing herein contained shall be deemed to render the contractor liable for, or in respect of or to indemnify the University against any compensation or damage for or with respect to:-
  - a) The permanent use or occupation of land by the works or any part thereof or (save as hereinafter provided) surface or other damage as aforesaid.
  - b) The right of the University to construct the works or any part thereof on, over, under, in or through any land.
  - c) Interference whether temporary or permanent with any right of light, air, way or water, or other assessment of quasieasement which is the unavoidable result of the construction of the works in accordance with the contract.
  - d) Injuries or damage to persons or property resulting from any act or neglect done or committed during the currency of the contract of the University its agents, servants or other contractors (not being employed by the contractor) or for or in respect of any claims, demands, proceedings, damages, costs, charges, and expenses in respect thereof or in relation,

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

thereto.

Provided further that for the purposes of this clause the expression “the site” shall be deemed to the limited to the Area define in the specification or shown on the drawings in which land and crops will be disturbed or damaged as an inevitable consequence of carrying out the works.

Indemnity  
by the  
University

- 2) The University will indemnify the Contractor for and against all claims, demands, proceedings, damages, costs, charges and expenses in respect of the matters referred to in the proviso to sub-clause (1) of this clause.

This clause may be adopted in contract of smaller amount wherever so directed by the Project Director.

**CLAUSE-21**

Works to be  
open to  
inspection.

All works under or in the course of execution or executed in pursuance of the contract, shall at all time be open to inspection and supervision of the Engineer-in-charge or his subordinate, and the contractor shall at all times during the usual working hours and at all other times for which reasonable notice of the intention of the Engineer-in-charge, his senior or his subordinate to visit the works shall have been given to the contractor, either himself be present to receive orders and instruction or have an agent, duly accredited in writing present for that purpose. Orders given to the contractor’s agent shall be considered to have the same force as if they have been given to the contractor himself.

Contractor  
or his  
responsible  
agent to be  
present.

**CLAUSE-22**

Giving of  
notices and  
payment of  
fees.

- i) The contractor shall give all notices, and at his own cost pay all fees, required to be given or paid by any national or state statute, ordinance or other laws any regulation or by-laws of any local or other duly constituted authority in relation to the execution of the works or of any temporary works and by the rules and regulations of all public bodies and companies whose property or rights are affected or may be affected in any way by the works or any temporary works.

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

Compliance  
with status  
regulations  
etc.

ii). The contractor shall conform in all respects with the provisions of any such federal, provincial and local statutes, ordinance or law as aforesaid and the regulations or by-laws of any local or other duly constituted authority, which may be applicable to the works, or to any temporary works and with such rules and regulations of Public Bodies and companies as aforesaid and shall keep the Government indemnified against all penalties and liabilities of every kind for breach of any such statutes, ordinance or law, regulation or by-laws.

Payment of  
income tax  
and other  
taxes.

iii.) The contractor shall be responsible for the payment of all income tax, super tax and other Government or local taxes arising out of the contract, which shall not be reimbursed to him by the University and the rates and prices stated in the bid schedule shall be deemed to cover all such taxes.

### **CLAUSE-23**

Cost of  
bonds.

The cost of various bonds to be entered into and executed between the contractor and the Engineer-in-charge shall be in all respects, at the expense of the contractor.

### **CLAUSE-24**

Change in  
the  
constitution  
of firm.

In the case of tender by partners, any change in the constitution of the firm, joint venture, company or corporation shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

### **CLAUSE-25**

Photographs  
and  
advertisements.

Photographs of the works shall be taken by permission of the Engineer-in-charge. Only signs or other advertisement approved by the Engineer-in-charge may be displayed at or near the works. Photographs of the works shall not be published without prior written approval of the University which shall not be unreasonably withheld.

## **ASSIGNMENT AND SUB-LETTING**

### **CLAUSE-26**

Assignment.

The contractor shall not assign the contract or any part thereof or any benefit or interest therein or there under without the prior written consent of the Engineer-in-charge.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*



**CLAUSE-27**

Subletting.           The contractor shall not sublet the works or any part thereof except where otherwise provided by the contract, without the prior written consent of the Engineer-in-charge and such consent, if given, shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and negligence of any sub-contractor, his agents, servants or workmen as if they were the acts, defaults or neglects of the contractor, his agents, servants or workmen. Provided always that the provision of labour as a piecework basis shall not be deemed to be a subletting under this clause.

**MATERIALS AND WORKMANSHIP**

**CLAUSE-28**

- |  |   |
|--|---|
| Quantity of materials and workmanship and tests. | 1) All materials and workmanship shall be of the respective kinds described in the contract and in accordance with the instructions of the Engineer-in-charge and shall be subjected from time to time to such tests as the Engineer-in-charge may direct at the place of manufacture or fabrication or on the site or at all or any of such places. The contractor shall provide such assistance, instruments, machines, labour and materials as are normally required for examining, measuring and testing any work and the quality, weight or quantity of any material used and shall samples of materials before incorporation in the works for testing, as may be selected and required by the Engineer-in-charge. |
| Cost of samples                                  | 2) All samples shall be supplied by the contractor at his own cost if the supply thereof is clearly intended by or provided for in the specifications or bill of quantities but if not then at the cost of the University.  |
| Cost of test                                     | 3) The cost of making any test shall be borne by the contractor if such test is clearly intended by or provided for in the specification or bill of quantities and (in the cases only of a test under load or of a test to ascertain whether the design or any finished or partially finished work is appropriate for the purposes which it was intended to fulfill) is particularized in the specification or bill of quantities in sufficient detail to enable the contractor to price or allow for the same in his tender.   |

*Contractor           Witness           Witness           Executive Engineer / Project Director*

Cost of tests  
etc  
Not  
provided for

4. If any test is ordered by the Engineer-in-charge which in either:-
- a) Not so intended by or provided for ; or
  - b) (in cases above mentioned) is not so particularized ; or
  - c) Through so intended or provided for is ordered by the Engineer-in-charge to be carried out by an independent person at any place other than the site or the place of manufacture or fabrication of the materials tested.

Then the cost of such test shall be borne by the contractor if the test shows the workmanship or materials not be in accordance with the provisions of the contract or the instructions of the Engineer-in-charge but otherwise by the University.

**CLAUSE-29**

Constructional  
material  
fittings. Etc.  
to conform to  
representative  
samples  
approved by  
Engineer-in-  
charge.

Before any constructional material, fittings is brought to the site of work, the contractor shall submit to the Engineer-in-charge representative samples of the material fittings, etc. he proposes to use. The samples after approval will be retained by the Engineer-in-charge in his custody and the contractor shall be responsible for ensuring that materials and fittings, etc. conforming to such samples are used through out the contract, failing which the material, fittings, etc. will not be accepted and shall be removed forthwith from the site of work if so desired by the Engineer-in-charge.

**CLAUSE-30**

Store to be  
supplied by  
Government.

If the specification, or the estimate of the work provides for the use of any special description of material and equipment to be supplied from the Engineer-in-charge's store or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-charge (such materials, stores and equipment and the prices to be charged therefore as hereinafter mentioned being so far as practicable for the convenience of the contractor but not so as in any way to control the meanings or effect of this contract specified in the schedule of

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

Memorandum hereto annexed), the contractor shall be supplied with such materials and stores as required from time to time to be used by him for the purpose of the contract only and the value of the full quantity of materials and stores so supplied at the rates specified in the said schedule or Memorandum may be set off or deducted from any sums due or to become due, to the contractor, under the contract or otherwise ; or against or from the security deposit. All materials supplied to the contractor shall remain the absolute property of the University and shall not, on any account be removed from the site of works without the written permission of the Engineer-in-charge, and shall at all times be open to inspection of the Engineer-in-charge. Any such material unused or in perfectly good condition at the time of the completion or termination of the contract shall be returned to the Engineer-in-charge's store, if by a notice in writing under his hand he shall so require ; but the contractor shall not be entitled to return any such material unless with such consent, and shall have no claim for compensation on account of any such materials so supplied to him, as aforesaid being unused by him, or for any wastage in or damage to any such materials.

#### **CLAUSE-31**

Action and compensation payable in cases of bad work.

If it shall appear to the Engineer-in-charge or to his subordinate in charge of the work, that any work has been executed with unsound, imperfect, or unskillful workmanship or that any materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the contract the contractor shall on demand in writing from the Engineer-in-charge specifying the work, materials or articles complained of notwithstanding that the same may have been inadvertently passed, certified and paid for, forthwith rectify, remove and reconstruct the work so specified in whole or in part, as the case may require, or as the case may be, remove the materials or articles so specified and provide material as originally contracted or articles at his own proper charge and cost, and in the event of his failing to do so within a period to be specified by the Engineer-in-charge in his demand aforesaid, then the Engineer-in-charge may rectify or remove and re-execute the work, remove and replace with others, the materials and articles complained of, as the case may be, by his own workman or by other contractor and recover from the contractor towards the cost thereof a sum equal to the sum actually incurred by the Engineer-in-charge (whose

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

certificate as to the amount of the work shall be final and binding on the parties plus departmental charges on the amount so incurred equal to ten (10) percent or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may decide, and deduct the same from any money due or that becomes due to the contractor under this contract or on any account whatsoever, due by University to the contractor. Measures of rectification will be decided by the Engineer-in-charge and may include additional work necessary to strengthen or set right the unusual work carried out by the contractor

**31-A** The debris to be recovered from the site side by side and disposed off outside the premises of the Islamia University of Bahawalpur

**31-B** The Contractor is also responsible for SPRINKING water at the site of the progress to make environment dust free.

In case of factor of contractor in compliance to (a) and (b) above the engineer in-charge may impose penalty up-to 5% of contact amount..

## **LABOUR**

### **CLAUSE-32**

Application of labour laws and rules.	The contractor shall employ labour, provide all facilities and pay wages to his work people or employees in accordance with the labour laws or enactments relating thereto and rules framed there under, inforce time to time.
---------------------------------------	--

### **CLAUSE-33**

Contractor liable for payment of compensation to injured workman or in case of death to his relations.	<p>1) In every case in which by virtue of the provision of Section 12, sub section (1) of the workman’s Compensation Act 1923 University is obliged to pay compensation to a workman employed by the contractor in execution of the work the University will be recover from the contractor the amount of the compensation so paid and without prejudice to the rights of the Government under section 12, sub section (2) of the said Act. University shall be at liberty to recover such amount or any part thereof, by deducting it from the security deposit or from any sum due by University to the contractor, whether contractor, whether under the contractor or otherwise.</p> <p>2) University shall not be bound to contest any claim made against under section 12, sub section (1) of the said Act, except on the written request of</p>
--	--

Contractor	Witness	Witness	Executive Engineer / Project Director
------------	---------	---------	---------------------------------------

the contractor and upon his giving to the University full security for all costs for which University right become liable in consequence of contesting such claims.

#### **CLAUSE-34**

- Use of donkeys and other animals.
- i. No contractor shall use donkeys or other animals with breaching of string or thin rope. The breaching must be at least 75mm wide and should be of tape (Nawar).
  - ii. No animal suffering from sores, lameness or emaciation or which is immature shall be used on the work.

### **COMMENCEMENT, TIME AND DELAYS**

#### **CLAUSE-35**

- Commencement of work.
- The contractor shall commence the works on the site within the period named in the Memorandum, after the receipt by him of an order in writing to this effect from the Engineer-in-charge and shall proceed with the same with due diligence and without delay, except as may be expressly sanctioned or ordered by the Engineer-in-charge or be wholly beyond the contractor's control.

#### **CLAUSE-36**

- Time for completion.
- Subject to any requirement in the specification as to the completion of any portion of the works before completion of the whole, the whole of the works shall be completed within the time stated in the Memorandum or such extended time as may be allowed under Clause 37 hereof.

#### **CLAUSE-37**

- Extension of time for completion.
- If by reasons of the amount of extra or additional work of any kind or variation of form, quality or quantity of the works or any part thereof ordered by the Engineer-in-charge, or on the ground of his having been unavoidable hindered in the execution of the work or on any other ground or other special circumstances of any kind whatsoever, or any cause beyond the reasonable control of the contractor, the work is delayed or impeded or the contractor prevented from whether by the Engineer-in-charge or otherwise howsoever, or hindered in the execution or completion of the work or any part thereof, whether such delay or impediment or prevention or hindrance occurs before or after the time or extended time fixed for completion the contractor shall apply in writing to the Engineer-in-charge within thirty, days of the date of such circumstances, the full and detailed particulars of the claim on account of which he desires an extension as aforesaid. The Engineer-in-charge shall, if in his opinion (which shall be final) reasonable grounds shown

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

therefore by the contractor are such as fairly to entitle the contractor to an extension of time for the completion of the work, authorize him from time to time in writing, either prospectively or retrospectively, such extension of time for the completion of the work or any part thereof, as may in his opinion be necessary or proper.

**CLAUSE-38**

No work at night or on Sundays/ Public Holidays	Subject to any provision to the contrary contained in the contract, none of permanent work shall save as hereinafter provided be carried on during the night or on Sundays or public holidays without the permission in writing of Engineer-in-charge save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the works in which case the contractor shall immediately advise the Engineer-in-charge. Provided always that the provisions of this clause shall not be applicable in the case of any work which it is customary to carry out by rotary or double shifts.
--	---

**CLAUSE-39**

Compensation for delay.	a)	The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor. The works shall throughout the stipulated period of the contract be proceeded with all due diligence in accordance with the programme of work, as approved by the Engineer-in-charge or any amended programme of work approved by the Engineer-in-charge from time to time (time and quality being deemed to be essence of the contract on the part of the contractor) and the contractor shall pay as compensation an amount equal to one percent of the amount of contact, subject to maximum of 10% or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may decide, on the amount the estimated cost stated in time(b) of the Memorandum of work annexed hereto for every day that the work remains uncompleted or unfinished after the proper date.
Rate of progress.	b)	In order to ensure good progress during the execution of the work the contractor shall be bound, in all cases in which time allowed for any work exceeds thirty days, to complete each part of the work or its component, as per programme of work or any revision or amendment to it approved by the Engineer-in-charge. In the event of the contractor failing to comply with this condition, without sufficient reasons acceptable to the Engineer-in-

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

charge, he shall be liable to pay as compensation an amount equal to one per cent or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may decide on the estimated cost of the work as named in the item (b) of the Memorandum hereto annexed for every day that the due quantity of work remains incomplete. Provided always that the entire amount of the compensation to be paid under the provisions of this clause shall not exceed ten percent of the estimated cost stated in item (b) of the Memorandum of work annexed hereto.

- Compensation  
for inadequate  
funding
- c) If the total funds required for completion of contract are not provided within two years after the stipulated date of completion, contractor may ask for finalization of his contract. All recoveries due from contractor (mobilization, secured advance, machinery hire charges, etc.) will be made before finalization of contract.

**CERTIFICATE OF COMPLETION**

**CLAUSE-40**

Certification  
of completion  
of work.

Without prejudice to the right of the University under any such clause (s) herein contained, as soon as in the opinion of the Engineer-in-charge, the works shall have been substantially completed and shall have satisfactory passed any final test that may be prescribed by the contract, the Engineer-in-charge will issue to the contractor a certificate of completion in respect of the work, and the period of maintenance of work shall commence from the date of such certificate, provided that the Engineer-in-charge may give such a certificate with respect to any independent part of the works before the completion of the whole of the works, and when any such certificate is given in respect of such a part of the works, such part shall be considered as completed and the period of maintenance of such part shall commence from the date of such certificate. Provided also that a certificate of completion given in accordance with the foregoing provisions of any part of the works shall not be deemed to certify completion of any ground or surface requiring reinstatement, unless such certificate shall expressly to state. Provided further that no such certificate shall be given nor shall the works or any of its parts be considered to be complete until the contractor shall have removed from the premises on which the works or any such parts shall be executed, all scaffoldings, surplus materials of all kinds and rubbish, buildings and other construction materials of all kinds and cleaned off the dirt from all woodwork, doors, windows, walls, floors, or other parts of any building or buildings, or road works and road structures, water supply, sewerage or drainage works, sanitary installations, gas and electric fittings, in upon, or about which the works are to be executed, or which he

Contractor

Witness

Witness

Executive Engineer / Project Director

may have had possession for the purpose of the execution thereof, nor until the works shall have been measured by the Engineer-in-charge whose measurements shall be binding and conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as to the removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid and cleanings of dirt on or before the date fixed for the completion of the works, the Engineer-in-charge may at the expense of the contractor, remove such scaffoldings or surplus materials of all kinds and rubbish and dispose of the same as he thinks fit, and clean off such dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in respect of any such scaffoldings or surplus materials of all kinds as aforesaid, except for any sum actually realized by sale thereof.

**ALTERATION, ADDITIONS AND OMISSIONS**

**CLAUSE-41**

Alteration in specifications and drawings.

The Engineer-in-charge shall have power to make any alteration in, omission from, addition to, or substituted for, the original specification, drawing designs and instructions that may appear to him to be necessary or advisable during the progress of the work, and the contractor shall be bound to carry out the works in accordance with any instructions which may be given to him in writing signed by the Engineer-in-charge, and such alterations, omission, additions or substitutions shall not invalidate the contract, and any altered, additional or substituted work which the contractor may be directed to do in manner above specified as part of the work, shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work, and the same rates as are specified in the tender (bid schedule for the man work). The time for the completion of the work shall be extended in the proportion that the altered, additional or substituted work bears to the original contract work and the certificate of the Engineer-in-charge shall be conclusive as to such proportion.

Alterations omissions or substitution do not invalidate the contracts.

Extension of time in consequence of alterations.

And, if the altered, additional or substituted work includes any item of work, for which no rate is specified in this contract, then such items of work shall be carried out at the item rates enforced at the time of receipt of tenders with reference to which the tender for the work as submitted by the contractor.

*Contractor                      Witness                      Witness                      Executive Engineer / Project Director*



Rate of works not in schedule of rates, bid schedule or in the estimates.

If such altered, additional or substituted item(s) of work is not entered in the bid schedule, then the contractor shall within seven days of the date of receipt of the orders to carry out the work inform the Engineer-in-charge of the rate which it is his intension to charge for such items of work, and if the Engineer-in-charge does not agree to this rate, or the approval to this rate (or the negotiated rate, if any), is not communicated to the contractor within a period of thirty (30) days reckoned from the date of receipt by the Engineer-in-charge of the proposed rate, the Engineer-in-charge shall by a notice in writing be at liberty to cancel his order to carry out such item of work and arrange to carry it out in such a manner as he may consider advisable, provided always that if the contractor shall commence work or incur an expenditure in regard thereto, before the rates shall have been determined as lastly hereinafter mentioned, he shall do so at his own risk and cost.

No deviation from specification stipulated in the contract or additional items of work shall be carried out by the contractor unless the rate of the substituted, altered or additional items have been approved in writing failing which University will not be bound to entertain any claim on this account. The interpretation of the Engineer-in-charge in the event of any dispute due to any ambiguity in the specification or nomenclature shall be binding and final.

#### **CLAUSE-42**

No compensation for alteration in or restriction of work to be carried out, if variation does not exceed 20%.

If at any time after commencement of the work, the Engineer-in-charge shall for any reason whatsoever, not require the whole thereof as specified in the tender (bid schedule annexed hereto) to be carried out, or increase or decrease in the quantity of work included in the contract or omit any such work, or change the contract or quality or kind of any such work, or change the levels, lines, position and dimensions of any part of the works or require the contractor to execute additional work of any kind necessary for the completion of the work, the Engineer-in-charge shall give notice in writing of this fact to the contractor, who shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full, but which he did not derive in consequence of the full amount of the work not having been carried out; neither shall he have any claim for compensation by reasons of any alteration having been made in the original specifications, drawings designs and instructions

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

which shall involve any curtailment or increase of the work as originally contemplated ; nor shall the contractor be entitled to any adjustment in the unit rate/price or amount of the contract, if the aggregate effect of all such alterations, additions, omissions, or adjustment (other than those arising out by reasons of price variation under clause 55 hereof) on completion of the whole of the works, does not exceed 20 percent of the sum named in paragraph of 1(one) of this tender.

Variation exceeding 20%

If, on completion of the whole of the works, it shall be found that a reduction or increase greater than 20 percent of the sum named in paragraph 1 of the tender results from the aggregate effect of all increases, decrease omissions or adjustments (other than those arising out because of price variation under clause

55 hereof), as a result of the requirement of the Engineer-in-charge, the amount of the contract price shall be adjusted by such sum(s)as may be determined by the Engineer-in-charge and the contractor. In the event of disagreement, the Engineer-in-charge shall fix such sum as shall, in his opinion, be reasonable and proper, regard being had to all materials and relevant factors including the contractor’s cost and over heads.

**MAINTENANCE AND DEFECTS**

**CLAUSE-43**

Period of maintenance.

1) The period of maintenance mentioned in item (i) of the Memorandum hereto annexed shall be calculated from the date of completion of the works certified by the Engineer-in-charge in accordance with clause 40 hereof or in the event of more than one certificate having been issued by the Engineer-in-charge under the said clause, from the respective dates so certified, and in relation to the period of maintenance the expression the “work” shall be construed accordingly.

Execution of work of repair etc.

2) The works shall at or as soon as practicable after expiration of the period of maintenance be delivered to the Engineer-in-charge in as good and perfect condition (fair wear and tear excepted) to the satisfaction of the Engineer-in-charge as that in which they were at the commencement of the period of maintenance, the contractor shall execute all such works of repair, amendment, reconstruction, rectification and making good of defects, imperfection, shrinkage other faults as may be required

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

of the contractor in writing by the Engineer-in-charge during the period of maintenance or within fourteen days after its expiration as a result of an inspection made by or on behalf of the Engineer-in-charge prior to its expiration.

Cost of execution of works of repair etc.

3) All such works shall be carried out by the contractor at his own expense, if the necessary thereof shall, in the opinion of the Engineer-in-charge, be due to use of materials or workmanship not in accordance with the contract or to neglect or failure on the part of the contractor to comply with any obligation expressed or implied on the contractor’s part under the contract. If in the opinion of the Engineer-in-charge such necessity shall be due to any other cause, the value of such work shall be ascertained and paid for, as if it were an additional work.

Remedy of contractor’s failure to carryout work required.

4) If the contractor shall fail to do any such work as aforesaid, required by the Engineer-in-charge, the Engineer-in-charge shall be entitled to carry out such work by his own workmen or by other contractor(s) and if such work is a work which the contractor should have carried out at the contractor’s own cost, shall be entitled to recover from the contractor towards the cost thereof a sum equal to the actual expenditure so incurred by the Engineer-in-charge (whose certificate as to the amount of the work shall be final and binding on the parties) any may deduct the same from any moneys due or that may become due to the contractor.

**CLAUSE-44**

Contractor liable to make good damages and for any imperfection noticed during period of maintenance.

If the contractor or his work people, or servant shall break, deface, injure or destroy any part of a building in which they may be working or any building, road, road work, road structure, water supply, sewerage and drainage works, sanitary fitting and electric installation, fences, enclosures, water pipes, cables, drains, electric or telephone posts or any works, trees, grass or grass land, or cultivated ground contiguous to the premises on which the work or any part of its is being executed, or if any damage shall happen to the work, while in progress from any cause whatsoever or any imperfections become apparent in it within the specified period of maintenance in item No. (i) of the Memorandum hereto annexed after a certificate, final or otherwise of its completion shall have been given by the Engineer-in-charge as aforesaid, the contractor shall

*Contractor                      Witness                      Witness                      Executive Engineer / Project Director*

make the same good at his own expense, or in default, the Engineer-in-charge may cause the same to be made good by other workmen, and deduct the expenses (of which the certificate of the Engineer-in-charge shall be final) from any sums that may then, or at any time thereafter may become due to the contractor, or from his security deposit.

**ADVANCE OF CONTRACTORS**

**CLAUSE-45**

Secured advance on materials brought to site.	Should the contractor, whose contract is for finished work require an advance on the security of material of imperishable nature brought by him to the site, the Engineer-in-charge shall assess the value of such materials and the contractor may be paid an advance up to an amount not exceeding seventy five percent (the decision of the Engineer-in-charge as to this percentage shall be final) of the value of materials assessed by the Engineer-in-charge. The materials shall remain the property of the University and the contractor shall not remove it from the site without the written permission of the Engineer-in-charge. The contractor shall be responsible for any loss to the materials due to the contractor postponing the execution of the work or to the shortage of or misuse of the materials and against the expenses entailed for their proper watch and safe custody.
	The recovery of the amount of such advance shall be made from the contractor's bill for the work done, as the materials are used in the work.

**PAYEMENTS**

**CLAUSE-46**

Bills to be submitted on prescribed form.	The contractor shall submit all bills on the form prescribed by the Engineer-in-charge to be had on application at the office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in the tender (bid schedule) or in the case of any extra work ordered in pursuance of the conditions and not mentioned or provided for the tender, at the rate hereinafter provided for such works.
---	---

**CLAUSE-47**

Bills to be submitted monthly.	The contractor shall submit each month on or before the date fixed by the Engineer-in-charge a bill, on the basis of measurements carried out by the contractor through his own staff, for all works executed in the previous month, and the Engineer-in-charge shall take or cause to be taken the requisite measurement
--------------------------------	---

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

for the purpose of having the same verified and the claim, as for as admissible adjusted, if possible, before the expiry of ten days from presentation of the bill subject to the condition laid down in item(s) of the memorandum of work. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the work in the presence of the contractor or otherwise and the Engineer-in-charge may prepare a bill from such measurements, which shall be binding on the contractor in all respects.

Payment of items with imbalance rate

(a) If a contractor quotes such disproportionate rates in his tender which deviate from the rates provided in technically sanctioned estimate, the payment of items whose rates are lower will be made at tendered rate(s) in full on the execution of item(s) but the payment of items whose rates as higher shall be made at the rates depicted in technically sanctioned estimate, on the execution of such items, the balance payment shall be withheld by the engineer-in-charge till the completion of the work items for which low rates have been quoted.

**CLAUSE-48**

Deduction of security deposit.

At the time of making any payment to the contractor for the work done under this contract, the Engineer-in-charge shall retain from the amount so payable to the contractor, the amount of security deposit at the percentage rate specified in item(d) of the Memorandum of work annexed hereto. The earnest money of the contractor on execution of the contract, will however, be adjusted towards the amount of such security deposit to be retained from the amount of his first bill of the work done by him and payable to the contractor under this contract.

All compensations of other sums of moneys payable by the contractor to the University under the terms of this contact may be deducted from the amount of his security deposit of the contract or from any sums which may be due or any become due to the contractor by the University any account whatsoever, and in the event of his security deposit being reduced by such deductions, the contractor shall, within ten days thereafter, make good in cash any sum or sums which may have been deducted from his security deposit, or may be made good through additional deductions from his bill or dues.

**CLAUSE-49**

Conversion of security deposit into profit bearing securities.

Subject to any general or special directions given by the government to the contrary, if the contractor so desires and makes a written request to the Engineerin-charge to the effect that the amount of security deposit retained from the bills of the contractor may be converted into the recognized form of profit bearing securities at the cost of the contractor, the amount of security deposit retained from bills of the contractor shall be deposited in any of the

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

following banks:-

- 1) National Bank of Pakistan Ltd.
- 2) Habib Bank Ltd.
- 3) United Bank Ltd.
- 4) Muslim Commercial Bank of Pakistan Ltd.
- 5) Allied Bank of Pakistan Ltd.
- 6) The Bank of Punjab.

and pledged in the name of the Project Director, and on the maturity the amount of security is retrieved back in the Public Account and refunded to the contractor in prescribed manner.

#### **CLAUSE-50**

Refund of  
security  
deposit.

- a) The amount retained as security deposits shall not be refunded to the contractor before the expiry of six(6) months in the case of original works valuing up to Rs.5 million and twelve (12) months or even more as may be determined by the Engineer-in-charge with the prior approval of the Director Engineering or Vice Chancellor works valuing above Rs. 5 million, after the issue of the certificate of completion of the work under clause 40 hereof by the Engineer-in-charge provide that in case the contractor is required by the Engineer-in-charge to rectify any imperfection, damage, defects or other faults in work, etc. during the period of maintenance the security deposit shall not be refunded till the contractor has fulfilled his obligations under clause 43 and 44 hereof to the satisfaction of the Engineer-in-charge.
- b) Should the contractor so apply in writing to the Engineer-in-charge the amount of security deposit will be refunded to the contractor three(3) months after the issue of certificate of completion of work by the Engineer-in-charge under clause 40 subject to the production of bank guarantee from a scheduled bank in Pakistan to the satisfaction of and in the form suitable to the Engineer-in-charge, for the same amount covering the balance of period of maintenance, to the effect that the contractor shall fulfill his obligations under clause 43 and 44 of the contract.
- c) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case of contracts for maintenance and repair works, the security deposits would be refunded to the contractor after the expiry if three (3)

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

months of the issue of certificate of completion of work by the Engineer-in-charge

**CLAUSE-51**

Payment on intermediate certificate to be regarded as advances.	The contractor shall on submitting the bill the entitled to receive a monthly payment proportionate to the part thereof then approved and passed by the Engineer-in-charge, subject to the condition laid down in item(s) of the Memorandum, whose certificate of such approval and passing the sum so payable, shall be final and conclusive against the contractor. But all such intermediate payments shall be regarded as payment by way of advance against the final payment only, and not as payment for work actually done and completed and shall not preclude the requiring of bad, unsound, imperfect or unskillful work to be removed and taken away and reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or any part thereof in any respect, or the accruing of any claim: nor shall it conclude, determine, or affect in any way the power of Engineer-in-charge, under these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the contract.
---	--

**CLAUSE-52**

Final bill to be submitted within one month.	The final bill shall be submitted by the contractor within one month of the date fixed for completion of the works, otherwise the Engineer-in-charge's certificate of the measurement and of the total amounts payable for the works accordingly, shall be final and binding on all parties.
--	--

**CLAUSE-53**

Procedure for payment to firms.	The University may refuse or suspend payment on account of a work when executed by a firm, or by a contract described in their tender as a firm, unless receipts are signed by all the parties, or one of the partners or some other person producing power of attorney enabling him to give actual receipts on behalf of the firm.
---------------------------------	---

**CLAUSE-54**

Sums payable by way of compensation to be considered as reasonable compensation	All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to the use of University without reference to the actual loss or damage sustained, and whether or not are
---	--

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

without  
reference to  
actual loss.

damage shall have been sustained.

## **VARIATION IN PRICES OF SPECIFIED MATERIALS**

### **CLAUSE-55**

- 1) Where any variation (increase or decrease), to the extent of 5% or more, in the price of any of the item mentioned in sub-clause (2) below takes place after the acceptance of tender and before the completion of contract, the amount payable under the contract shall be adjustable to the extent of the actual variation in the cost of the item concerned
- 2) No price variation under the clause shall be admissible except in respect of the following items:-
  - i) Cement
  - ii) Steel
    - a) M.S Bars (Plain and Deformed)
    - b) M.S. Sections.
    - c) High Tensile Steel wire.
    - d) M.S and G.I Pipes.
    - f) M.S & G.I Sheet
    - g) C.I Specials
  - iii) Asbestos Cement Pipes.
  - iv) P.V.C/ uPVC Pipes.
  - v) PPRC pipes
  - vi) HDPE Pipes
  - vii) R.C.C/P.C.C Pipes.
  - viii) Bitumen.
  - ix) High Speed Diesel.
  - x) Bricks
    - a) 1st Class Bricks
    - b) Tiles
    - c) Gutka
  - xi) Stone Aggregates
    - a) Stone Metal for Sub Base.
    - b) Stone Metal for Base Course.
    - c) Crushed Bajri
  - xii) Harrow Sand
  - xiii) Tiles (Ceramic and Porcelain)

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*



- xiv) Wood
- xv) Aluminum Sections
- xvi) Paint (interior & exterior)
- xvii) Labour

- 3) The base price for the purposes of calculation of the price variation shall be the price prevalent in the month during which the last day of the submission of tender falls.
- 4) If, the price variation under this clause shall be worked out on the basis of the price of the item concerned as notified or placed at web site by the Finance Department, Government of the Punjab for the particular month and particular District.
- 5) If no notification in respect of any of the item mentioned in sub-clause (2) is issued under sub-clause (4) no price variation shall be admissible in respect of that item during that month.
- 6)
  - (i) The amount payable or deductible in respect of items No.(i) to sub-clause (2) shall be calculated on the basis of the quantity of the item actually consumed on the work during the month.
  - ii) The percentage increase/decrease in the billed price over the base price notified by M/S Pakistan Steel Mills, Karachi would be applicable to the quantities of all specified sizes of item No. ii) a) via M.S Bars (plain & deformed) actually consumed on the work each month.
- 7) The amount payable or deductible in respect of item No.(v) of sub clause (2) shall be calculated on the basis of the actual quantity of cement and steel bars used in the manufacture of the pipes during the month.
- 8) No escalation shall be allowed to the contractor in respect of the period extended for the completion of the work due to his own fault.
- 9) If, under the existing codal rules, secured advance is paid on all or any of the imperishable items in sub-clause (2) above, price variation shall be admissible on such item(s) in respect of the quantity or quantities for which secured advance has been paid to the contractor, however, price variation will be paid after actual consumption of the material but rate to calculate the price variation would be period when material was brought at site.
- 10) The increase or decrease in the contract price subsequent to any increase or decrease in the cost of high speed diesel shall be calculated from the increase or decrease in the basic price of high speed diesel using the following formula:  
 Increase or decrease =  $\alpha \times \text{VOW} \times (\text{CPD} - \text{BPD}) / \text{BPD}$  in contract price. Where:  
 VOW = the value of the work for which payment has been certified by the

*Contractor      Witness      Witness      Executive Engineer / Project Director*

Engineer-in-charge, executed subsequent to such increase or decrease in the Basic Price as shall be obtained by applying the approved unit rates and prices entered in the measurement book.

CPD = Current price of high speed diesel, and

BPD = Basic price of high speed diesel.

Factor  $\alpha$  = 0.15 for Highway / Road works &

$\alpha$  = 0.07 for Buildings and R.C.C structures &

$\alpha$  = 0.07 for Irrigation Works

- 11) The increase or decrease in the contract price subsequent to any increase or decrease in the cost of labour shall be calculated from the increase or decrease in the basic price of labour using the following formula: Increase or decrease =  $\text{VOW} \times (\text{CLR} - \text{BLR}) / \text{BLR}$  in contract price.

**Where:**

VOW = the value of the work for which payment has been certified by the Engineer-in-charge, executed subsequent to such increase or decrease in Page 42 of 53 the Basic Price as shall be obtained by applying the approved unit rates and prices entered in the measurement book.

CLR = Current labour rates for unskilled worker (as published by Bureau of Statistics)/as placed on website of Finance Department).

BLR = Basic labour rates of unskilled worker on the date of receipt of tenders (as published by Bureau of Statistics)/as placed on website of Finance Department)

Factor  $\beta$  = 0.15 both for building & road works

## **CLAIMS OF CONTRACTOR**

### **CLAUSE-56**

Bills to be submitted monthly.

The contractor shall deliver in the office of the Engineer-in-charge on or before the 10<sup>th</sup> day of every month during the continuance of the work covered by this contract a return in such form as the Engineer-in-charge may from time to time prescribe showing details of any rate, amount and work claimed as extra, and such return shall also contain the value of such work which the contractor may consider himself to be entitled up to the end of previous month, which value shall be based upon the rates and prices mentioned in the contract (bid schedule) or the rate determined pursuant to clause 41 hereof. The contractor shall include in such monthly returns particulars of all claims of whatsoever

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

kind and howsoever arising, which at the date thereof he has or may claim to have, against the Engineer-in-charge under or in respect of, or in any manner arising out of the execution of the works, and the contractor shall be deemed to have waived all claims not included in such return and will have no right to enforce any claim not so included, whatsoever be the circumstances.

**CLAUSE-57**

Claims for payment of extra ordinary nature.	No claim for payment of extra ordinary nature, such as claim of a bonus for extra labour employed in completion of the work before the expiry of the contractual period at the request of the Engineer-in-charge or claim for compensation where the work has been temporarily brought to a stand still through no fault of the contractor, shall be allowed, unless and to the extent that the same shall have been expressly sanctioned by the Islamia University of Bahawalpur.
--	--

**CLAUSE-58**

Time limit for unforeseen claims.	Under no circumstance whatsoever shall be contractor be entitled to any compensation on account of the contract unless the contractor shall have submitted claim in writing to the Engineer-in-charge within one month of the cause of such claim occurring.
-----------------------------------	--

**CLAUSE-59**

Claim for compensation for delay in the execution of work.	No compensation shall be allowed for any delay in execution of the work on account of water standing in borrow pits or compartment. The rates inclusive for hard or rocky soil, excavation had, sub soil water or water standing in borrow pits, and no claim for extra rate shall be entertained unless expressly verified by Engineer-in-charge and confirmed by Project Director.
--	--

**REMEDIES AND POWERS**

**CLAUSE-60**

Action when whole of security deposit is forfeited.	In any case in which under any clause or clauses of the contract, the contractor shall have rendered himself liable to pay compensation amounting to whole of the security deposit or in the opinion of the Engineer-in-charge has abandoned the contract, or is not executing the works in accordance with contract or is persistently or flagrantly neglecting to carry out his obligations under the contract, or if the contractor employs any employees of the University in defiance to the
---	---

*Contractor                      Witness                      Witness                      Executive Engineer / Project Director*

provisions of Clause 32 thereof, the Engineer-in-charge on behalf of the University may, after giving fourteen days notice in writing to the contractor rescind the contract (of which rescission notice in writing to the contractor under the hand of the Engineer-in-charge shall be conclusive evidence and in which case the security deposit of the contractor, shall stand forfeited, and be absolutely at the disposal of University (Engineer-in-charge). And in case the contract shall be rescinded under the provisions aforesaid):-

- i. The contractor shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or procured any materials, or entered into any engagement, or made any advances on account of or with a view to the execution of the works or the performance of the contract.
- ii. The contractor shall not be entitled to recover, or be paid any sum for any work actually performed under this contract, unless and until the Engineer-in-charge will have certified in writing. The performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified, after deducting there from the amount of aforesaid compensation and other charges duly ascertained and certified by the Engineer-in-charge to be payable by the contractor. But if such sum payable by the contractor for any losses, compensation or any other charge shall exceeded the sum for any work actually performed under the contract and certified by the Engineer-in-charge, the amount of such excess shall be deemed a debt due by the contractor to the University and shall be recovered accordingly.

#### **CLAUSE-61**

Work at the  
risk and  
expense of the  
contractor

In every case in which the contract should be rescinded under clause 60 hereof and in the opinion of the Engineer-in-charge such work should be done at the risk and expense of the contractor without thereby avoiding the contract or relieving the contractor from any of his obligation or liabilities under the contract or affecting the rights and powers conferred on the University or the Engineer-in-charge by the contract, the Engineer-in-charge on behalf of the University after giving fourteen days notice in writing to the contractor, shall have powers to adopt any of the following courses as may in the opinion of the

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

Engineer-in-charge be desirable:-

- a) To measure to up the work of the contractor and to take such part thereof, as shall be executed out of his hands and to give it to another contractor to complete, in which case any expenses which may be incurred in excess of the sum which would have been paid to the original contractor, had the whole of the work been executed by him (of the amount of which excess, the certificate in writing of the Engineer-in-charge shall be final and conclusive) shall be borne and paid by the original contractor, and may be deducted from any money due to him by the University under the contract or otherwise, or from his security deposit or from the value of the performance guarantee / quality assurance security given by the contractor under clause 7 hereof.
- b) To employ labour paid the University and to supply materials or supply/arrange tools and plants to carry out the works or any part of the works, debiting the contractor with the cost of the labour and the price of the materials and cost of supply/arrangement, operation and maintenance of tools and plants of the amount of which cost and price a certificate of the Engineer-in-charge shall be final and conclusive against the contractor, plus departmental charges on the amount so incurred equal to ten percent or such smaller amount as the Engineer-in-charge (whose decision in writing shall be final) may be decided, and crediting him with the value of the work done, in all respects, in the same manner and at the same time and rates, as if it had been carried out by the contractor under the terms of his contract, the certificate of the Engineer-in-charge as to the value of the work done shall be final and conclusive against the contractor.

In the event of any of the above courses mentioned in this clause being adopted by the Engineer-in-charge, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagement, or made any advances on account of, be with a view to, the execution of works or the performance of the contract.

**NOTE:** After having approval for rescinding the contract from competent authority, the decision regarding implementation of clause 60 and 61, separately or simultaneously shall be discretion of the Engineer

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

In-charge.

**CLAUSE-62**

Contractor remains liable to pay compensation if action is not taken under clause.

In any case in which any of the powers, conferred upon the Engineer-in-charge by clause 60 or by para(a) of clause 61 hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof, and such powers shall notwithstanding be exercisable in the event of any future case of default by the contractor for which, by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole of his security deposit and the liability of the contractor for past and future compensation shall remain unaffected.

Power to take possession or require removal of or sell contractor's plant, etc.

In the event of the Engineer-in-charge putting in force either of the power vested in him under clause 60 or para (a) of the preceding clause, he may, if he so desires, take possession of all or any tools, constructional plants, materials and stores, in or upon the works, or the site thereof, or belonging to the contractor, or procured by him and intended to be used for execution of the work or any part thereof, paying or allowing for the same in account at the contract rates, or, in case of those not being applicable at current market rates to be certified by Engineer-in-charge whose certificate shall be final otherwise the Engineer-in-charge, may be notice in writing to the contractor or his clerk of the works, foreman or other authorized agent, require him to remove such tools, construction plants, materials, or stores from the premises (within a time to be specified in such notice) and in the event of the contractor failing to comply with any such requisition, the Engineer-in-charge may remove them at the contractor's expense or sell them by auction or private sale on account of the contractor and at his risk in all respects and the certificate of the Engineer-in-charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale, shall be final and conclusive against the contractor.

**CLAUSE-63**

Contract may be rescinded and security deposit for subletting bribing, or if contractor becomes insolvent.

If the contractor shall, in defiance of the Engineer-in-charge's instructions to the contrary or without his written approval, assign or sublet his contract or attempts to do so; or become insolvent, or commence any insolvency proceedings or make any composition with his creditor's or attempts so to do ; or if any bribe, gratuity gift, loan prerequisite, reward or advantage, pecuniary

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

or otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or his servants or agents to any way relating to his office, or employment; or if any such officer or person shall become in any way directly or indirectly interested in the contract; the Engineer-in-charge may thereupon by notice in writing rescind the contract, and the security deposit of the contractor shall thereupon stand forfeited and the absolutely at the disposal of University and the same consequence shall ensue as if the contract had been rescinded under clause 60 hereof and in addition to the contractor shall not be entitled to receive or be paid for any work therefore actually performed under the contract.

**CLAUSE-64**

Deduction of amount due to University on any account on any account whatsoever to be permissible from any sums payable to the contractor.

Any excess payment made to the contractor inadvertently or otherwise, under this contract or on any account whatsoever, and any other sum found to be due to the University by the contractor in respect of this contract, or any other contract or work order, or on any account whatsoever, may be deducted from any sum whatsoever payable by University to the contractor, either in respect of this contract or any work order or contract, or on any other account by any other department of the University or recovered from the contract or as arrears of land revenue.

**SETTLEMENT OF DISPUTES**

**CLAUSE-65**

Procedure in dis-agreement.

In the event of any disagreement between the Engineer-in-charge and the contractor arising out of the contract, the matter shall first be referred to the Project Director for decision who shall, after making such enquiries, as he may deem fit, give his decision in writing not later than three months after the reference is made to him. The period for decision of the case by the Project Director may, however, be extended by the Director Engineering or Vice Chancellor under special conditions according to the circumstances, justification, available in each case. The contractor shall forthwith give effect to the decision of the Project Director and shall proceed with due diligence, whether arbitration in intended or not.

Contractor dis-satisfied with the decision of Superintending

If the contractor be dis-satisfied with the decision of the Project Director or if his decision is not forthcoming within the stipulated or extended period/periods

*Contractor                      Witness                      Witness                      Executive Engineer / Project Director*

Engineer.	and desires arbitration under the arbitration clause as hereinafter provided, he shall give notice in writing of such intention to the Project Director within a period of twenty eight days of the receipt of the Project Director's decision or in case no decision is given, at the end of the period or periods within which the Project Director was to give his decision. The said notice shall contain the cause of action material facts of the case and relief sought, failing which the decision of Project Director shall become final, conclusive and binding, and the contractor shall be deemed to have forfeited or departed from the claim in excess of that allowed by the Project Director. The subsequent inflation/ increase in the amount of claim once preferred in the said notice shall not be allowed nor shall any other claim in respect of the same work be entertained from the contractor at any alter stage.
Increase in amount of claim once preferred not allowed.	
Reference to arbitration	A reference to arbitration shall be made by the contractor in writing not later than three months after the completion of the work. Failure to make such a reference within this period shall be deemed to mean that the contractor has waived all claims in respect of all disputes.
Disputes for arbitration limited.	<p>a) Disputes which may be referred to arbitration shall be limited to:-</p> <p>i) Any question, difference, or objection, whatsoever which shall arise in any way, connected with or arising out of the contract or / and</p> <p>ii) The meanings of the operation of any part of the contract ; or / and</p> <p>iii) The rights, duties and liabilities of either party to the contract ;or/ and</p> <p>iv) Whether the contract should be terminated or has been rightly terminated and as regards the rights and obligations of the parties as a result of such termination.</p> <p>Provided that those matters for which provision has been made in the contract for final land binding decision by the Engineer-incharge shall be excluded from arbitration</p> <p>b) The venue of arbitration shall be in Punjab. The contractor will have to</p>

*Contractor**Witness**Witness**Executive Engineer / Project Director*



deposit 20% the amount of the claim up to Rs. 0.20 million and 10% of claims, exceeding Rs. 0.20 million along with the claim. This amount will be refunded after the Award has been made Rule of the Court. Otherwise, the amount deposited will be forfeited.

- c) In the event of any dispute arising in accordance with the limitations provided in sub clause (a) of this clause, the same shall be referred to the decision of a sole arbitrator to be appointed by the Director Engineering or Vice Chancellor the decision of the sole arbitration in such cases shall be final and binding on the parties concerned.
- d) In case the amount of the claim preferred is over half a million rupees, the dispute shall be referred to the award of two arbitrators, to be appointed from the Contractor dis-satisfied with the decision of Superintending Engineer Increase in amount of claim once preferred not allowed Reference to arbitration Disputes for arbitration limited. Arbitration Page 47 of 53 Superintending Engineers of the department, other than the Superintending Engineer in charge of the work, one to be nominated by the Chief Engineer of the region concerned and the other by the contractor. In the case of the said two arbitrators not agreeing, the case shall be referred to the award of an umpire who shall be an officer of the department not below the rank of Chief Engineer to be appointed by the Government in the administrative department. The decision of the two arbitrators / umpire, as the case may be shall be final and binding on the parties concerned. Where the matter involves claim for the payment of recovery or deduction of money only, the amount, if any, awarded in the arbitration shall be recoverable in respect of the matter so referred.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

SCHEDULE SHOWING (APPROXIMATELY) MATERIAL TO BE SUPPLIED FROM THE  
DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE EXECUTED AND THE  
RATES AT WHICH THEY ARE TO BE CHARGED FOR  
(See clause 30)

<u>Particulars</u>	<u>Rates at which the material will be charged to the contractors</u>		<u>Place of deliver</u>
	<u>Unit</u>	<u>Rate</u>	
As per policy of the government vide P&D Department No. 4/54 P&D Ro (R&B) 90 dated 15.12.93, the bitumen of required quality and grade i.e. 80/100 shall be arranged by the contractor himself and department.			
<b>Note:-</b> No payment for the carriage of bitumen from highway store to site of work will be made to the contractor.			

Note:-                    The person or firm submitting the tender should see that the rates is the above schedule are filled up by the executive Engineer before the issue of the form prior to submission of the tender.

Contractor                    Witness                    Witness                    Executive Engineer / Project Director

**SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE  
GOVERNMENT AT THE REQUEST OF THE CONTRACTOR  
(SEE CLAUSE 30)**

4        Hire charges of earth moving / road making machinery W.E.F new role 2007  
at website of FD.

The Equipment and/or constructional plant listed in the following table are available  
with the employer and can provided to the contractor at his request, at the rental rates  
and places set out therein \_\_\_\_\_.

Sr. No.	Description	Hire charges per day without cost of POL Crew Transportation Charges & Running Repairs
1	2	3
1	D.R.R 8-10 Tons Capacity	Rs. 554/50
2	D.R.R 10-12 Tons Capacity	Rs. 632/-
3	D.R.R 15-18 Tons Capacity	Rs. 754/-
4	Self-Propelled -V.R.R. (Italian)	Rs. 1450/-
5	Self-Propelled -V.R.R. (Russian)	Rs. 740/-
6	V.R.R (VSH-100) 8-10 Tons	Rs. 1753/-
7	V.R.R Toe Type	Rs. 480/-
8	P.T.R CP – 10 (Romania)	Rs. 971/-
9	Bulldozer D-4 S-650 (Romania)	Rs. 1234/-
10	Bulldozer D-6	Rs. 1756/-
11	Bulldozer D-7	Rs. 1818/-
12	Bulldozer D-50-A (Komatsu)	Rs. 2232/-
13	Bulldozer TD-18/20	Rs. 1842/-
14	Bulldozer D-8ATD-24	Rs. 2292/-
15	Bulldozer D-8-K	Rs. 4486/-
16	Bulldozer D-7-G	Rs. 2992/-
17	Motor Grader (130/HP) (Komatsu)	Rs. 1435/-
18	Dan Power Loader	Rs. 1507/-
19	Elevating Scraper WABCO	Rs. 5300/-
20	Self-Loading Dumper	Rs. 1149/-
21	Dump Truck 5-CU Yard	Rs. 1394/-
22	Truck 5-10 Tons	Rs. 833/-
23	Tractor 45-46 HP	Rs. 620/-
24	Truck Mounted Crane (Hvdrocone 8 Tons)	Rs. 2192/-
25	Byre Crane 75 Tons	Rs. 2077/-
26	Sheep Foot Roller “Toe Type”	Rs. 240/-
27	Tar Boiler	Rs. 150/-
28	Water Tank Toe Type	Rs. 225/-

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR  
SUPPLIERS WHOSE PRICES FOR THE SPECIFIED MATERIALS  
AT THE PLACES SHOWN AGAINST EACH ARE TO FORM  
BASIS OF PAYMENT OF PRICE VARIATION.

Name of Item	Name of Manufacturer or Supplier	Price at Places which are to form basis of Price Variation
1	2	3
(i) Cement	Javaden Cement Karachi (Ex-factory) w.e.f 6: 4.2005	Bestway Cement Limited
(ii) Steel (a) M.S Bars (Plain & deformed)	Pakistan Steel Mills Karachi w.e.f 6.4.2005	Pakistan Steel Mill Karachi
(b) M.S sections	Pakistan Steel Mills Karachi w.e.f 6.4.2005	Pakistan Steel Mill Karachi
(c) High Tensile Steel Wire	Pakistan Steel Mills Karachi Corporation Ltd. Karachi w.e.f. 6.4.2005	Metropolitan Steel Corporation Ltd, Karachi.
(d) M.S & G.I pipe	(i) M/s Karachi Pipe Mills Ltd. Karachi (ii) M/s Pioneer Steel Mills Muridke, Distt. Sheikhpurs w.e.f. 6.4.2005	i) M/s Karachi Pipe Mills Ltd Karachi  ii) M/s Pioneer Steel Mills Muridke, Distt.Sheikhupura.
(iii) Asbestos cement pipes	M/s Dadax Eternit Ltd. Karachi w.e.f. 6.4.2005	M/s Dadax Eternit Ltd, Karachi
(iv) P.V.C. Pipes	Pakistan PVC Ltd. Karachi w.e.f 6.4.2005	Beta Pipes, (M/s Shafi Sons Engineering (Pvt) Ltd.
(v) Cement and Steel Bars for R.C.C Pipes	As per item (i) & (ii) above	As per item (i) & (ii) above
(vi) Bitumen	National Refinery Karachi w.e.f.6.4.2005	Attock Petroleum Ltd, Karachi.
(vii) High Speed Diesel	w.e.f. 6.4.2005	To be ascertained by Advisory Committee notified by Govt.
(viii) Bricks a. Bricks. b. Tiles c. Gutka	To be notified by the Government	To be notified by the Government
(ix) Stone aggregate a. Stone metal for sub base b. Stone metal for base course c. Crushed bajri	To be notified by the Government	To be notified by the Government
(x) Labour	To be notified by the Government	To be notified by the Government

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

## The Islamia University of Bahawalpur.

### CONTRACT AGREEMENT

(See Clause 6)

This agreement made this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_\_  
 BETWEEN THE ISLAMIA UNIVERSITY OF BAHAWALPUR (hereinafter called the  
 University) as represented by the Executive Engineer / Project Director in the Islamia  
 University of Bahawalpur on the one part and \_\_\_\_\_ (hereinafter  
 called the contractor) on the other part. WHEREAS tenders have been received by the  
 University for the Construction, Completion and Maintenance  
 of \_\_\_\_\_

*(Name of work)*

As well as possible new and ancillary works associated therewith which have to be executed  
 in accordance with the contract document, and the tender by the contractor of the  
 construction, completion and maintenance of such works has been accepted by the  
 University.

NOW THEREFORE, for and in consideration of the promises, covenants and agreement  
 hereinafter contained and to be performed by the parties hereto, the said parties hereby  
 covenant and agree as follows:-

- i. In consideration of the covenants and agreements to be kept and performed by the  
 contractor and for the faithful performance of the contract and the completion and  
 maintenance of works embraced therein, according to the specification, drawings and  
 conditions herein contained and referred to the University shall pay and the  
 contractor shall receive and accept as full compensation for everything furnished and  
 done by the contractor under this agreement and the tender price stipulated in the  
 contractor's tender at the times and in the manner prescribed by the contract.
- ii. The said shall be started, within the period specified in item No. (f) of the  
 Memorandum of work, following the receipt of written order of the Executive  
 Engineer / Project Director in the Islamic University of Bahawalpur to proceed with  
 and the contractor shall complete fully the works within the stipulated period  
 reckoned from the commencement of work, subject to such extensions of time as  
 may be granted under the conditions of contract except of maintenance which shall  
 be completed within the period named in item(g) of the Memorandum hereto  
 annexed after issuance of the final certificate of completion.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

- iii. The following documents shall be deemed to form and be read and construed as part of this agreement:-
- a) The said tender and covering letter and subsequent undertaking if any;
  - b) The drawings;
  - c) The conditions of contract and additional conditions if any;
  - d) The specifications;
  - e) The bid schedule;
  - f) Addendum No. 1 to \_\_\_\_\_  
(Which have been incorporated in the tender)
  - g) Schedule of materials to be supplied from the University;
  - h) The scale of rates and prices;
  - i) The letter of acceptance; and
  - j) The performance Guarantee.
- iv. All disputes or differences between the parties in connection with or arising out of this agreement shall be settled in accordance with the provisions of relevant clause of the conditions of contract.

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the day and the year hereinafter set forth.

Signed by \_\_\_\_\_  
(Contractor)

Singed by \_\_\_\_\_  
(Executive Engineer)

WITNESS

1. \_\_\_\_\_

2. \_\_\_\_\_

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

## SPECIFICATION FOR LAYING OF BRICK ON END "ENDING"

Before spreading of the crushed stone base course the brick on end edging shall be laid on both sides of the road. The depth of edging shall be 9" (nine inches) and thickness 3" (Three inches). Due care shall be taken so as to ensure, that the compacted Sub-Garage is not disturbed. The digging of channel to house the brick edging shall be perfectly in a straight line except on curve to correct line and level and shall be properly held in position by filling excavated material in the crevices on both sides of the brick edging. Thorough compaction shall be carried out close to the brick edging either by means of iron hammer or power roller. In case the sub-base is unduly disturbed, it shall be set right by the contractor at his cost. The nominal size of bricks used in the edging shall be 9"x4 1/2" x 3" (Nine inches by Four and half inches by Three inches) and shall conform in quality and shape and crushing strength to first class burnt bricks, as per Standard Specifications for Road and Bridge Construction First Edition, 1971, Section 1041 (one thousand and forty one). The bricks shall, however be slightly over burnt. The bricks on end course shall be laid with closed joints over 1 (one) inch sand cushion and sand grouted. The top of edging after laying and consolidation of the base-course layer shall be in level with the top of the base course. Before the laying and consolidation of base course is undertaken, the brick edging shall be held on the outside by earthen shoulders duly compacted to a width of at least 4 (four feet).

**MEASUREMENTS:** Measurements shall be taken in linear feet separately for? Both sides along the center line of the road and the unit of measurement for the rate shall be 100 running feet.

**RATE.** The rate for brick on end edging as described above shall include the cost of all materials delivered at the site of work and labour for all operations including laying of earthen shoulder on outside of the brick edging for holding it in position. The rate shall include the cost of brick on end edging on one side and payment shall be made for work done on each side separately.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

## ADDITIONAL CONDITIONS

1. The contractor shall quote rates for buildings portion electric portion, sanitary and plumbing portion separately, I /c all types of carriages. No extra carriage for any material will be paid. GOVERNMENT OF THE PUNJAB MARKET ITEM RATES JULY 2004 WITH AMENDMENTS ISSUED UPTO THE DATE OF RECEIPT OF TENDER
2. Any type of mistake detected in respect of market item rates shall be amended according to the correct Schedule of Rates with the amendments issued up to the date of receipt of tender.
3. Conditional tenders or tenders without treasury Challan or deposit at call will not be considered/entertained.
4. The programme for the execution of work. The arrangement of transport, machinery, materials and labour will have to be submitted along with the tenders or immediately after it, to the Engineer-in-Charge.
5. The contractor shall be expected to make himself acquainted with local features and weather conditions etc. and make his arrangements in such a manner that unfinished work is in no danger from storms, floods, etc. Claims from the Contractor on account of loss arising from weather abnormalities shall not be considered by the Department.
6. The market item rates tendered by the contractor will be approved on the gross amount (Value of finished work including cost of material whether purchased from Government or directly).
7. The rates given in the tender call notice of items for which market item rates are applicable include all carriage, and handling of material to the site of work, No extra payment for carriage of material for such items either arranged by the contractor or supplied by the department will be made.
8. The department reserves the right to reject any or all the tenders assigning any reason. without
9. If the contractor withdraws his tender within 60 days of the date of the opening of the tender, his earnest money will be forfeited to Government.
10. In case of firm/company, the constitution of the 'firm/company along with the names of the attorney/ atomies of the firm/company authorized to represent the firm/company and to receive the cheque along with power of attorney must be provided at the time of submitting the tenders.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*



- 11 Before any constructional material is brought to the site of work, the contractor shall submit to the Engineer-in-charge, representative samples of material he proposes to use. The samples after approval will be retained by the Engineer-in-charge in his custody and the contractor shall be responsible for ensuring that material conforming to such samples are used throughout the contract failing which the material will not be accepted and on written or verbal direction of the Engineer-in -Charge must be removed forthwith from the site of the work.
12. Samples of door and window fittings which the contractor proposes to use should be got approved in advance from the Engineer-in-charge who would approve these keeping in view the samples approved by the Project Director for the the Islamia University of Bahawalpur. Approved Samples shall be retained by the Engineer-in-charge in his custody and the contractor shall be responsible for ensuring that material conforming to such samples are used throughout the contract failing which the material will not be accepted and on written or verbal direction of the Engineer-in-charge must be removed forth with from the site of the work.
- 13 The contractor shall be responsible for housing, sanitation and medical treatment of the labour employed by him and shall carry out ail the departmental rules farmed on the subject.
- 14 Should an accident occur and a claim for compensation be instituted the Contractor shat have to pay compensation to the injured workmen or in case of death to their hundred and twenty three. Contractor should, therefore in their interest take all precautions to guard against accident on their work.
15. Labour will be paid by the contractor regularly. Any complaint of arrears due to labour will make the contractor liable to stoppage of payment from the department.
16. If the Work is not started within 15 days from the date of acceptance letter, the earnest money will stand forfeited to Government.
17. The contractor shall before commencement of any work set out accuracy the position as shown in the lay out plan and other drawings. He shall \_\_\_\_directed establish permanent bench mark out the work, the pegs and other marks shall be checked b the Sub Divisional Office who shall then certify in writing that the work is correctly set out and that the construction may commence. Any work done in contravention to this. shall entirely be contractor's responsibility and may be dismantled if required by the Engineer-in-charge at the cost of the contractor.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

18. The contractor will have to make his own arrangement for water and in case water is used from Government taps or corporation taps, the contractor will be responsible to pay the charges as fixed by the officer in charge of the water supply and the same will be deducted from the bill of the contractor if he fails to pay the water charges. Foundation trenches shall have to be got inspected and approved by the Engineer-in-charge before the foundations are laid.
19. No masonry work on lean concrete will be taken in hand unless the concrete is approved by the Sub Divisional Officer in charge.
20. The contractor will make his own arrangement at his cost for scaffolding, Hollering and cent ring etc. required for the execution of all types of work.
21. The cost of material received from dismantling, if any, will be deducted from the bill of the contractor at market rates (as decided by the Superintending Engineer I Executive District Officer whose decision shall be final), if it is used by him on construction work. If the contractor does not return the unused dismantled materials, its cost will be recovered from his bill at double the market rates.
22. All rates unless otherwise specified include the cost of the following and any fluctuation thereof:-
23. Royalty, milkman, control, terminal tax, sales tax, water super tax, customs and excise duty, emergency tax, water tax, and any other tolls taxes and levies imposed by Central or provincial Government and Local Authorities.
24. The contractor shall study the drawing and bending schedules and report any accuracy in dimensions or is concordance.
25. The quantities of items shown in the bid schedule and the estimated cost of tender can be decreased or increased by the Engineer-in-charge (the increase in amount being limited to twenty five percent of the estimated cost of tender) or to take away any item or part of work at any time if it is deemed necessary by him without assigning any reason and reality it to any other agency after giving notice to the contractor and this shall not invalidate the tender nor effect the tendered rates in any case, nor any claim on this account shall be entertained.
26. The contractor shall faithfully carry out the work as per plan supplied to him and no deviation or alternation will be accepted unless executed with the written permission of the Engineer-in-charge.
27. The department reserves the right to arrange and issue any material available in stores at stock issue rates plus storage charge as approved by the Engineer-in-charge or at the market rates whichever ever is more, for bonfire use on Work.

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

28. It shall be the responsibility of the contractor to remove debris from the site of works and leave the place neat and tidy after the completion of work. Nothing extra shall be paid for it
29. The contractor shall be responsible to the department for giving exact account of materials issued from Government stores is any used by him on the construction work.
30. In case of excessive use of material or some pilferage or outside sale by the contractor having been detected, the contractor shall have to pay the cost of such material at penal rates which shall be double the issue rates plus ten percent supervision charges in addition to the storage charges as worked out and approved by the Engineer-in-charge.
31. The plant and machinery such as mechanical concrete mixer, band mixers, vibrators, water pumping sets-, screens, measuring boxes, . compaction and gradation consol equipment, steel moulds for cubes etc. required for the work shall be arranged by the contractor himself at his own cost. Any plant and machinery, if available' with the department may be issued to the contractor. at the direction of the Engineering-in-charge & on hire at approved rates and the contractor will be responsible for its carriage from the place it is delivered and returning it in working condition. He will also be responsible for the working charges of crew and hire charges. The idle days which happened to occur on account of natural caused or major break down in machinery will be charged to the contractor provided the Sub Divisional Officer certifies such period.
32. Any amount due to the Government for the contractor for this work or otherwise will be recovered from any amount due to him from nay work in the same will be recovered as arrears of Land revenues in case of default by the contractor.
33. The contractor shall make adequate arrangement s for proper curing through pumping sets, hose pipes etc. of all cement concrete, reinforced cement concrete and brick work etc.
34. Consumption of cement brought by the contractor will be controlled by the Engineer-in-charge. However, watch and ward of the stores shall be the responsibility of the contractor.
35. The contractor shall uncover any part or parts of the works or make openings in or through the work or search for the cause of any defects, imperfection or any other reasons/ purpose as the Engineer-in-charge may from time to time direct and shall reinstate and make good after such un coverings, openings, to

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

the satisfaction of the Engineer-in-charge. Nothing extra be payable on this account.

36. The washing platforms: water tanks. stacking platforms and material bins for storing screened and washed material will have to be provided by the contractor at site at their own cost in size and numbers sufficient be adequate for construction purposes.
37. The proper type of screens, test sieves, templates and measuring boxes will be arranged by the contractor at their own cost and got approved from the Engineer-in-charge before using those at site.
38. No item of work will be commenced unless Engineer-in-charge for (or Sub Divisional Officer In charge) is informed before hand and he authorizes commencement after satisfying that the arrangements with regard to setting out, materials, labour, machinery and T &P etc. are completed' and adequate in all respects.
39. Any other item not provided in the B.O.Q. can be got executed by the contractor after getting the, non schedule rate approved from the Engineer-in-charge.
40. The work of building construction will have to be. coordinate with the work of watering supply, sanitary and electrification. Nothing extra shall be payable to any contractor on this regard.
41. The security deducted from the bills of the contractor may be deposited with Schedule Bank of Pakistan as interest bearing security, if the contractor makes written request in this regard.
42. G.I pipe manufactured by the Government owned institution like Pioneer steel Mills PECO. Karachi Pipe etc. will be used and payment shall be released only on the production of memos from authorized dealers of manufacturers.
43. All sanitary ware shall be .C.L. Karamcara make or from similar approved manufacture of he same standard. Where 'China ware flushing tank is not being proposed, plastic flushing tank of Goldman, Lucky or similar approved manufacture of the same stemware will be provided,
44. The thickness and weight of ail soil pipes and special shall be as per totals given in the specification i.e. 22(1) of West Pakistan Buildings and roads Specification Vol-II (Public Health Portion) of 1956 Edition.
45. Full payment for water supply line shad be made only after testing the line for which certificate shall be recorded in the measurement book.
46. Laying of P.V.C.- pipes of sizes in recesses will be done side by side the building works.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

47. The contractor shall follow the detailed working wiring diagram showing location of works switches and electric points duly approved by the Engineer-in-charge.
48. All electric P.V.C cables for wiring shall be manufactured by Pakistan Cables Ltd, Karachi and Newage Lahore.
49. All accessories shall be of genuine Pakistan Plastic industries Ltd, Karachi.
50. P.V.C. Cable shall be in full length from switch to electrical points and from B D.B. to Switch Boards i.e. Loop system shall be adopted.
51. For joining P.V.C, pipes P VC solution/ water proof same pound shall be used and nothing extra will be paid.
52. All watt socket points shall include plug comprising of 3 pin 5 Amps, wan socket Shoe cut-out for fuse grip and base (Kit Kat) and switch. No' separate payment of plug shall be made hi caste of 3 pin, 5 Amps wan socket points, whether on surface of recessed.
53. All iron clad main switches, fused and out puts shall be of China mar> of approved quality. In case of non-availability of imported one, FICO or Sandlex as Approved the Engineer-in-charge will be provided.
54. All branch distribution boards shall be provided with imported fuse base and grips in case of non-availability of imported fuse bases and grips. FICO or EMCO made as approved by the Engineering-in-charge shall be employed.
55. All wall sockets shall be of 3 pin type and the 3rd pin shale be earthed.
56. Through cooper wire No. 16 SWG running inside the metal conduit P.V.C. conduit no separate payment for the earthling of 4 pin 5 Amps wall socket point shall be made.
57. The work will be carried out strictly in accordance with the West Pakistan specification is enforced in the Punjab Buildings Department and to the entire satisfaction of the Engineer-in-charge.
58. Use of constructional water will be only as per quantities specified and as permitted by the Engineer-in-charge or Sub Divisional Officer In charge.
59. For face work, bricks shall be selected for trueness of edges., shapes and colour no extra payment being due for this. Caro shall be taken that the bricks are not chipped off of stained as the work proceed.
60. Masonry with hungry and hollow joints and without proper bond and properly stepped in with the rest of the work will not be accepted.
61. All putlog holes, if at all allowed by the Engineer-in-charge shall be filled, in advance to the plastering as the scaffolding is being taken down.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

62. Samples of steel to be used in reinforced cement concrete work shall be got tested the Engineer-in-charge and the contractor will have to bear the expenses for such tests.
63. There should be at least two such samples for each batch received at site the slump tests should have to be carried out while concreting and the slump maintained for various items as per specifications or as slump testing apparatus for the same at their cost. Any work done against the instructions will be liable to be ejected but right.
64. No pouring of concrete for Reinforced Cement concrete shall be permitted without the use of proper concrete mixers, vibrators and proper centering and shuttering there should be at least a double set of mixers and vibrators when the concrete is being poured to have at least a stand by.
65. Cutting and binding of MS bars will have to be done by the strictly, Engineer-in-charge No superfluous length or lap spaces etc, nor any wastage will be payable to the contractor.
66. The testing of concrete to ensure that the specified strength as per specification or as desired by the Engineer-in-charge, is being achieved will be got done by the contractor at his own cost. This will include the preparation of cubes with uniform square face, their preservation without any damage, curing, transportation to be approved laboratory and the testing charges of the laboratory the test resulting for the compressive strength of concrete cubes will have to be submitted regularly while the work proceeds.
67. The raising of columns and members similar to these will not be permitted exceeding three to four feet in height.
68. Reinforcing steel shall be of intermediate grade deformed bars with yield stress not less than 40000 Lbs: per square inch. This shall be supplied by M/S PECO Lahore MIS Abdul Qayyum Fazal Muhammad Limited. Lahore or Ittafaq Industries Lahore or similar approved. Receipt for purchase from such suppliers shall be enclosed with the site.
69. Source of stone for use in stone masonry will be approved by the Engineer - in-charge.
70. Unless specified otherwise pressed steel hollow door frames for all buildings shall be used. Edge bead made from expanded metal shall be used on the vertical edges such as jambs of door and windows etc.
71. National tiles manufactured by National Tiles and Ceramics Limited are approved for use in project of the Buildings Department or similar make, to the entire satisfaction engineer-in-charge.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

72. Work will be executed strictly according to the scope and the provision of technically sanctioned estimate. Items of work executed in violation of the provision of the sanctioned estimate in respect of location, scope specification, quantities and the rates would not be entered nor paid by field formation.
73. The running payment of pipes will be made only after field and laboratory testing of laid pipe. Carriage and laying of pipe will be done in coordination with the approved manufacturer. A certificate from the manufacturer regarding satisfactory laying of pipes will be provided by the contractor prior to running payment.
74. Starters and electrical panels required to run the motor will be arranged from the same manufacturer who has supplied the Motor (e.g. SIEMENS etc.).
75. Non return valves and gate valve to be fitted with machinery is to be arranged from Same manufacturer from whom machinery is arranged.
76. If any excess payment or incorrect payment is made to the contractor by error, it will recoverable from the contractor. Similarly, any amount pointed out during pre-audit or post audit will be recoverable from him.
77. The Engineer Incharge will decide the manufacturer of machinery are pipe and his decision will be final.
78. In case of any dispute the contractor will adopt the procedure laid down in the relevant Clause of the contract agreement. If any other forum or court is approached, it may be considered as miss conduct on the part of contractor. As a first step the enlistment of the contractor will be suspended il decision in such forum.
79. As per notification of the Finance Department vide No.RO(Tech)FD1-2010 dated 04-09-2012, The Successful bidder shall deposit the Performance Guarantee/Quality Assurance Security as prescribed, failing his tender will be cancelled & call deposit Forfeited. Performance security and security deposit will only be returned as per agreement after handing over of the scheme/work to the client department/maintenance agency.
80. The lowest bidder will provide practical demonstration of the system within 7 days after receipt of Notice from the Executive Engineer, failing which his tender will be cancelled & call deposit forfeited.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

**ADDITIONAL CONDITIONS FOR ROADS:**

The following conditions shall apply in addition to the General Conditions specified in contract form for execution of works forming part of the Tender Documents.

1. The work shall be carried out strictly in accordance with the Government of the Punjab Highway Department, standard specifications for Road and Bridges Construction (Latest Edition) is amended up to date which form an integral part of the contract except where otherwise specified.
2. In case of firm/company the power of Attorney must accompany the tender. The Contractor shall, before commencement of any work set out accurately the position as shown on the lay out plans and other drawings. He shall wherever directed established permanent bench marks of his own cost adjacent to the work. After the contractor having set-out-the work. the pages and other marks shall be checked by the Sub Divisional Officer personally who shall then certify in writing that the work is correctly set out and that construction may commence. Any work done in Contravention to this shall entirely be the responsibility of the Contractor and may be dismantled if required by the Engineer at the cost of-the Contractor.
3. The Contractor shall arrange at his own cost borrow areas for obtaining suitable fill material for the embankment. and sub grade as approved by the Engineer. The areas shall not be located within the right of way of the road. No borrow pits shall be located within the Highway Land as well as within thirty meters of the toe of the embankment.
4. Arrangement of the requisite plant and machinery, compaction and gradation control equipment, leveling instruments, templates and-straight edges etc. shall be the sole responsibility of the Contractor.
5. However any plant and machinery, if available with the Department, may be given to the contractor on hire at the rate to be fixed by the Engineer, The Contractor shall be responsible for carriage of such machinery from the place of availability and return it where directed within the jurisdiction of IUB. The hire charges shall be recovered from the date the machinery is physically handed over to the Contractor up to the date it is physically returned. The hire charges shall be recovered irrespective of the fact that the machinery remained idle in the custody of the Contractor due to any reasons.
6. The contractor shall be responsible for its safe custody, proper maintenance and timely servicing and routine repair costing not more than Rs. 50% any one time to keep the machinery in good working condition during the period the

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*



machinery remained with him. The Oil/Lubricants shall be checked/changed under the direct supervision of the Sub Division Officer In charge. The hire charges in addition to the pay of crew and the POL which shall be procured by the Contractors at his own cost, in respect of the equipment's machinery mentioned in the schedule annexed here-to are shown against each.

7. The Contractor shall provide his own Tar Boilers and Water Lorries in requisite number as determined by the Engineer. The Contractor shall not be allowed to commence the work without adequate arrangements of water and sufficient number of water lorries which shall be equipped with proper sprinkling arrangements.
8. The Contractor shall not be allowed to use the inspection road made and maintained by the department. He shall have to make and maintain his own haul road.
9. The contractor shall protect his work from damage by traffic or otherwise and no material shall be stacked within the formation limits. The Contractor shall provide and maintain a field control laboratory at site of work with necessary accommodation and requisite sets of equipment and trained personnel to carry out the following day to day tests
  - i) Gradation control tests for aggregate materials for sub base, base and surfacing
  - ii) Compaction control test for sub grade, sub base and base course
  - iii) Test for temperature control for heating the bitumen and rate of spread of bitumen and aggregate.

The Contractor shall make the above equipment available to the Engineer's representative free of cost, for any testing which he may direct to be carried out for verification of the results carried out by the Contractor or otherwise.

10. The Contractor shall carry out the following minimum number of final tests to ensure that the work carried out by him conforms to the prescribed specification. The test results shall be recorded in the prescribed forms and shall be produced on demand to the Engineer or his representative
  - a) For gradation control of aggregate, at least one sieve test for every 2000 Cft (Two thousand cubic feet).
  - b) For determination of field compaction 'as per specified compaction of the sub grade, sub base and base, a minimum of one test for every 100 linear feet of a road shall be carried out- The location of the tests shall be scattered all over the width,

*Contractor                      Witness                      Witness                      Executive Engineer / Project Director*

not according to any set pattern, so as to get true representation of the degree of compaction achieved. These tests shall be repeated for each layer compacted.

- c) Laboratory densities, at least once for each AASHO soil group 'or sub group And at least one for each one thousand linear feet of embankment: Similarly for sub base and base course materials at least three initial Laboratory densities shall be determined for each source of aggregate:
  - d) For quantity of bitumen and aggregate in bitumen surfacing a minimum of one test shall be carried out on a day's job and temperature of bitumen shall be observed every 'hour of the work.
11. All jungle clearance before the commencement of work, will be the responsibility of The Contractor and no payment will be made on this account. The tree shall however be got removed by the Department itself or the Contractor paid for the same.
  12. Service road shall be made/maintained by the Contractor at his own cost without and extra payment from the Department.
  13. The bitumen for use in the road work shall be obtained by the contractors from NATIONAL REFINERY LTD, KARACHI, and documentary evidence in support thereof Shall be produced to Executive Engineer for his reference and record.
  14. Any other item not included in Bid Schedule if got executed at site will be paid as per item rate based on MRS.
  15. In case of variation in T.S. rate and Quoted rate of particular item is beyond permissible limit, then the running payment of such item will be allowed at the rate provide in T.S. estimate with in permissible, limit, during the course of execution of work. The balance payment on account of variation on rate will be allowed at the completion of the project of completion of item with extra ordinary low rate whichever is earlier.
  16. Work will be executed strictly according to the scope and provisions of technically Sanctioned estimate. item of work executed in violation of provision of the sanctioned estimate in respect of location, scope, specification, quantity and rate would not be entered nor paid by the field formation.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

17. Clouse 37, 41 & 60 of the tender contract documents shall be operated by the Engineer in charge after obtaining prior approval form the competent authority as per Delegation of Financial Power Rules 2006.
18. The secured advance in terms clause 45 of the agreement shall be paid only for the imperishable materials brought-ill site and which the contractor intends to consume within reasonable time and be recovered on its actual consumption or 3 months whichever is earlier.
19. Any contracting agency quoting the rates (Cost of tender below 5% of the estimated figure), the deficient amount i.e. below 5% of the estimated cost would be deposited in cash within 07 days of the issuance of Acceptance letter otherwise his contractor will be rescinded and earnest money forfeited in favor of the Government in Public interest along with black listing of the firm.
20. The contractor shall keep the entire reach of road allotted to him “Patch Free” at his own cost for smooth running traffic.

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

**BANK GUARANTEE**  
**(See Clause 7)**

Penal sum of bond

\_\_\_\_\_ (express in words and figures)  
KNOW ALL MEN BY THESE PRESENTS THAT Mr. / MESSERS \_\_\_\_\_  
(Name of contractor)

Whose official address is \_\_\_\_\_  
As principal(s) (herein after referred to as principal) and the Habib Bank Limited or scheduled Bank(s) of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time called the surety at the request of the principal are held and firmly bond to the Islamia University of Bahawalpur acting through the Executive Engineer / Project Director. In the Islamia University of Bahawalpur or his successor or assigns) a body organized and existing under and by virtue of laws of the Government of the Punjab, in the penal sum of the amount stated above lawful money for the payment of which sum well and truly made we bind ourselves heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as well as, severally only for the purpose of allowing a joint actions against any or all of us and for all other purposes, each surety bond itself, jointly and severally with the principal for the payment of such sum only as set forth opposite its name in the following schedule:-

**SCHEDULE OF SURETIES**

Name of bank, branch and address	limit of liability
_____	_____
_____	_____
_____	_____

The conditions of the above obligations are such that:

WHEREAS, the tender of the above bounden principal has been accepted and he has entered into a contract with the Executive Engineer / Project Director \_\_\_\_\_ Division \_\_\_\_\_ for the work \_\_\_\_\_ on the \_\_\_\_\_

(Name of work) day of \_\_\_\_\_ 20 \_\_\_\_\_

AND WHEREAS, under the terms of the contract University has required the principal to furnish a performance guarantee to form a part of the contract.

NOW THEREFORE, it is agreed follows:-

- 1) If the above bounden principal shall well truly and faithfully perform the contract and comply with the fulfill all the undertakings, terms and provisions thereof, and satisfy all the obligations of the said principal arising there under, and comply with all convents therein contained and contained in the specifications, plan and other instruments constituting a part of the contract, required to be performed by the said principal, in the manner and within the time provided in the contract or any extension thereof that may be granted by the University with or without notice to the surety(s) and shall fully indemnify and the University for all costs and damages which the University may suffer by reason of failure so to do, and shall fully reimburse and repay the said Executive Engineer/ Project Director the Islamia university of Bahawalpur \_\_\_\_\_ all out-lay and

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

expenses which may incur in making good any such default and reasonable counsel fee incurred in the prosecution of defense of any action arising out of or in connection with any such default, and shall pay all persons who have contracts directly with the principal for labour and materials; if any, in connection with the work performed under the contract or any addition in or alternation thereto or if the contract has not otherwise been rescinded by the University under the provisions of clause 60 if general conditions of contract, then this obligation shall be null and void and of no effect, otherwise to remain in full force and effect and virtue.

- 2) The said surety, for value received, hereby stipulate and agree that no change in or in respect of any matter or thing concerning the said contract on the part of the Government or the Engineer-in-charge, extension in time, alteration in or addition to the terms of the contract between the Government and the contractor or to the extent and nature of the work be construed, completed and maintained their under, or the specifications accompanying the same shall in any way affect its obligations to this guarantee and it does hereby waive notice of any change extension in time, alteration or addition to the terms of the contractor to the specifications.
- 3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount stated on the top of this guarantee which each surety binds itself and promise to pay the whole or any part of this amount on demand to the Executive Engineer / Project Director in the Islamia University of Bahawalpur \_\_\_\_\_ without question and without reference to the principal. Provided that the notice of demand shall be given by the aforesaid Executive Engineer, in writing to the surety.

IN WITNESS WHEREOF, the above named principal and the surety have executed this instrument under its seal on this \_\_\_\_\_ day of 20\_\_\_\_\_. The name and corporate seal of the surety being hereto affixed and these presents duly signed by its undersigned representatives pursuant to the authority of its University.

\_\_\_\_\_  
Principal (Contractor)  
Address \_\_\_\_\_  
\_\_\_\_\_

Sureties 1. \_\_\_\_\_,  
Bank of .....Habib Bank Ltd.  
\_\_\_\_\_ Branch.

Seal

Signed, sealed and delivered by the said principal and sureties in the presence of  
Witness:

1. \_\_\_\_\_  
Name \_\_\_\_\_  
Address \_\_\_\_\_  
\_\_\_\_\_

2. \_\_\_\_\_  
Name \_\_\_\_\_  
Address \_\_\_\_\_  
\_\_\_\_\_

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*

**BANK GUARANTEE (See Clause 50 (b))**

WHEREAS a contract for work \_\_\_\_\_  
 has been awarded by the Islamia University of Bahawalpur acting through the Project Director /  
 Executive Engineer \_\_\_\_\_  
 to Mr. / Messers, \_\_\_\_\_

AND WHEREAS the contractor has constructed the said work and completed the  
 contract or part thereof for which certificate of completion has been given by the concerned  
 authority (Project Director / Executive Engineer etc.)

AND WHEREAS clause 50 (b) of the general conditions of contract provides that the  
 amount of security deposit retained by IUB in the above work or such portion of the security  
 deposit as the engineer-in-charge shall determine with respect to a part of the work, having  
 regard to relative value of such part of the work can be released to the contractor, provided the  
 contractor produces a bank guarantee from the Bank of Punjab/Scheduled Bank in Pakistan of  
 an amount equal to the amount of his security deposit as aforesaid, to the effect that the  
 contractor shall repair and replace at his expenses all type damages and imperfections which  
 may become apparent in all or any of the work mentioned in the contract within the balance  
 period of maintenance after a certificate, final or otherwise of its completion has been given  
 by the concerned authority (Project Director / Executive Engineer)

AND WHEREAS, the certificate of completion of the work or part of the work has  
 been given by the Project Director / Executive Engineer \_\_\_\_\_ day of  
 \_\_\_\_\_ 20 \_\_\_\_\_ and the contractor is responsible to repair and replace such  
 damages \_\_\_\_\_ and \_\_\_\_\_ imperfection \_\_\_\_\_ up \_\_\_\_\_ to \_\_\_\_\_ the  
 \_\_\_\_\_ day of 20 \_\_\_\_\_.

NOW THEREFORE, by this guarantee we M/s \_\_\_\_\_  
 Bank of Pakistan Ltd. \_\_\_\_\_ branch  
 \_\_\_\_\_ (hereinafter called the guarantor) do hereby bind and bound  
 ourselves. Our successors and assigns jointly and severally to the government in a sum of  
 Rs. \_\_\_\_\_ (Rupee \_\_\_\_\_) in  
 the manner hereinafter provided in the guarantee.

The condition of this guarantee is such that the contractor shall repair and replace at his  
 own expenses all the damage and imperfections which become appeared in all or any of the  
 works mentioned in the contract within the period mentioned in item (i) of the memorandum  
 annexed with the contract after a certificate, final or otherwise of its completion, being from the  
 \_\_\_\_\_ day of 20 \_\_\_\_\_ has been given by the Project Director /  
 Executive Engineer to his satisfaction his successors except as a result of the consequence of  
 war hostilities, where her direct or indirect (whether was be declared or not) invasion, act of

*Contractor                  Witness                  Witness                  Executive Engineer / Project Director*

foreign energy, rebellion, revolution, insurrection, military or usurped power, civil war, or riots (otherwise than among the contractor's own employees) commotion or disorder, failing which the guarantor binds himself, his successor or assigns, under this guarantee to pay to the government his success or in office or assigns, on demand and without question and without reference to the contractor, a sum here in before mentioned above.

Provided that notice of demand of the said of Rs. \_\_\_\_\_ Rupees \_\_\_\_\_ shall be given to the guarantee) in writing by the Project Director / Executive Engineer \_\_\_\_\_ or his successor in or assigns.

Provide further that this guarantee shall be irrevocable and liability of the guarantor under this guarantee shall in no case exceed the aggregate sum of Rs. \_\_\_\_\_ Rupees \_\_\_\_\_ and shall case after \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_\_.

IN WITNESS WHEREOF, we the said guarantor have set out our hands to this deed of guarantee this \_\_\_\_\_ day of \_\_\_\_\_ 20\_\_\_\_\_ pursuant to the authority of its governing body.

Guarantor \_\_\_\_\_

Name \_\_\_\_\_

Branch \_\_\_\_\_

Signed, sealed and delivered by the said guarantor person in the presence of.

WITNEES:

1. \_\_\_\_\_

Name \_\_\_\_\_

Address \_\_\_\_\_

2. \_\_\_\_\_

Name \_\_\_\_\_

Address \_\_\_\_\_

\_\_\_\_\_

*Contractor*

*Witness*

*Witness*

*Executive Engineer / Project Director*