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E-TENDERING NOTICE 

 

The Islamia University of Bahawalpur intends to tender out the following schemes 

through E-Tendering. 

1. Tender Based on items rates with amount and total bid cost (as required in BOQ), as per 

the approved DNIT are hereby invited under PPRA Rules 38 (1) Single Stage Single 

Envelope for the scheme mentioned below from the contractors / firms enlisted / renewed 

with PEC for the Current Financial Year 2026-27 in the relevant category, specifications & 

Code CE09 & EE04 and at least execution of one similar nature of Project in last two years. 

The Contractor not having the relevant specification code and required experience will not be 

entertained into further process. The intending contractors/firms will download the criteria of 

evaluation from website i.e (https://ep.punjab.gov.pk) and upload the Bid or proposal 

accordingly. 

2. The Procurement is to be carried out through newly introduced e-Procurement System 

(https://ep.punjab.gov.pk). For guidance on the Punjab e- Procurement System, including 

vendor registration, Bid Security generation, bid submission and other related procedures / 

information, please visit the official YouTube channel @punjabeprocurementsystem 

(Punjab e-Procurement System), where detailed instructional videos are available. All 

interested applicants / contractors are required to be registered on newly introduced e-

Procurement System & become eligible for participation. Tender Notice / tender documents 

containing detailed requirements, terms and conditions are available for the registered bidders 

on E-Procurement System at (https://ep.punjab.gov.pk).  

3. Contractor / Bidder have to deposit 02% Bid Security of the estimated cost as per PPRA 

Rule-27 in favor of Executive Engineer M&R Division the Islamia University of 

Bahawalpur through the Punjab E-Procurement System in the manner prescribed by the e. 

Procurement System. No Physical Call Deposit Receipt (CDR) shall be accepted. Only Bid 

Security submitted electronically through the Punjab e. Procurement System shall be 

considered valid in accordance with the Punjab Procurement Regulatory Authority (PPRA) 

Rules. The system will not permit the submission of a bid unless the required PSID is 

generated and the prescribed Bid Security is submitted.  

4. Contractors have to quote their rates online on item rate basis against each item of BOQ 

before 11:00 AM. After receiving BOQ of the scheme available at website. The rates quoted 

online by the contractors will be downloaded from website and will be announced on 

16.11.2026 at 11:30 AM. In the presence of participating firms/contractors and Tender 

Opening Committee in the office of the Committee Room, Directorate of Engineering, 

The Islamia University of Bahawalpur. 

5. The Bid shall be uploaded electronically through the E-Procurement System as per the date 

and time mentioned below. Manual Bids shall not be accepted. 

https://ep.punjab.gov.pk/
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6. Bid opening committee may reject all bids or proposal at any time prior to acceptance of a 

Bid or proposals under PPRA Rule-35 (Rejection of Bids). 

7. Performance Guarantee: The successful bidder will have to furnish a performance 

guarantee to the tune of 10% of the Bid Amount as per clause 56 

8. The Procuring agency shall, upon request, communicate to any bidder, the grounds for its 

rejection of all bids or proposal, but shall not be required to justify those grounds. 

9. The contractor will have to quote Item Rates against each item as well as total amount 

against each item along with grand accurate total of all the items of the bid. Pursuant to 

PPRA Circular No. L&M (PPRA) 10-1/2011-008595, dated 11th October 2024. 

10. After tender open if any mistake found in tender submit by the contractor, that will be 

evaluate keeping in the view favor / interest of government. 

11. If the e-bid or proposal including the record submitted on the E-Procurement System 

found corrupt, unreadable or contained virus, the e-bid or proposal shall be rejected as per 

Regulation-8(4), of PPRA Regulations 2024. 

12. The URL of the website of the PPRA is 

(https://eproc.punjab.gov.pk/View_Tender.aspx) and response period shall be calculated 

exclusively from the date of publication of the advertisement on the PPRA website. 

Sr. 

No 

Name of Work Estimated 

Cost 

Earnest 

Money @ 

2% 

T.S No. & 

Date 

Time 

Limit 

Opening 

date & Time 

1 Boring for 

Turbines Near 

Canal Gate at 

Baghdad-ul-

Jadeed Campus 

 

4,986,985/- 

 

99740/- 

 

757/AE/M&R 

22.10.2026 

 

2-Months 

16.11.2026  

Closing 

Time  11:00 

AM 

Opening 

Time 11:30 

AM 

       

 



3 

 

GENERAL DIRECTIONS FOR THE GUIDANCE OF THE TENDERER 

1) These directions are provided to assist the tender in preparing and submitting his 

tender. The tender shall contain all information and data required to be furnished 

and shall be prepared and submitted in accordance with the instructions set forth 

herein.  

2) All necessary documents, such as copies of specifications (excluding standard 

specification books etc), contract documents, including bill of quantities, estimated 

rates and any other documents required in connection with the preparation of tender 

or execution of works, signed by the Engineer-in-charge will accompany the tender 

form and the cost of such annexed documents will be reflected in the cost of the 

tender form.  

3) The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred 

in connection with the preparation and submission of his tender.  

4) No single tender shall include more than one work.  A tender who wishes to tender 

for two or more shall submit tender for each work, separately.  

5) The Memorandum of work tendered for, and the schedule of materials and 

equipment to be supplied by the Engineer-in-charge and the rates at which they are 

to be charged for (annexed hereto) shall be filled in the office of the Engineer-in-

charge before the tender form is issued.  At this stage the tenderer should ensure 

that the tender from so issued is complete in all respects.  

6) The tenderer shall note that the ultimate responsibility for the quality of work and 

its conformity with the specifications and drawings rests solely with the successful 

bidder whose tender is accepted.  

7) The tender shall at his own expense, inspect and examine the site and surroundings 

and obtain for himself, on his own responsibility, all information that may be 

necessary for preparing the tender and entering into contract, and shall determine 

and satisfy himself by such means as he may consider necessary or desirable as to 

all matters pertaining to the tender. The tender shall also satisfy himself before 

submitting his tender as to the nature or grounds, hydrological and climatic 

conditions, the form and nature of the site, the nature and lay out  of  the  terrain, 

the availability of labour, water, electric power and transportation facilities in the 
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area.  The tenderer shall specially investigate into the sources of materials to be 

used of the works and satisfy himself about the quality and quantities of materials 

available for the completion of the work and the means of access to the site, the 

accommodation he may require and, in general, shall himself obtain all necessary 

information, as to the risks, contingencies and other circumstances which may 

influence or affect his tender.  The Engineer-in-charge shall not assume any 

responsibility regarding information gathered interpretation or deduction which the 

tenderer may arrive at, from the data that may be furnished with the contract 

documents.  

8) (a) The tenderer shall fill up the bid schedule.  

 (b) In case tenders are called on item rate basis, the tenderer shall quote his 

own unit rate in the bide schedule on which he is willing to undertake each 

item of work. 

9) (i) The tenderer shall work out the amount against each item of work in the 

bid schedule and will indicate the total amount of his tender on which he 

is willing to complete the works.  The total amount worked out in the bid 

schedule shall be entered by the tenderer in his tender as his tender price 

for the work in case of discrepancy between amounts in figures and in 

words the amount in words shall prevail.   

 (ii) Should any discrepancy be found in the amount of pay items or if a 

column of amount is found blank after filling in a unit rate, the unit rate 

filled by the tenderer will be extended in working out of the amount of the 

tender and the total amount of the bid schedule will be adjusted 

accordingly.  

 (iii) If a unit rate is left blank, but the amount against the item is filled, the unit 

rate will be worked out on the basis of the amount divided by the quantity 

of the item shown in the bid schedule.  

 (iv) If it is found that the tenderer has not entered any unit rate and amount 

against any of the pay items of the bid schedule, the Engineer-in-charge 

shall fill in the blanks by noting the word “Nil” in such blanks at the time 

of opening of the tender. Such pay items shall be deemed to be covered 

by the rates of other items.  

 (v) If the tenderer does not accept the adjusted / corrected amount of tender 

according to the above provision, his tender shall be rejected and the 

earnest money forfeited. 
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10) The tender which proposes any alteration in the works specified in the bid schedule 

or in the time allowed for carrying out the works or in any other condition 

mentioned by the Engineer-in-charge, will be liable to rejection. The tenderer shall 

sign each and every page of the tender and contact documents, with out making any 

alternation. All enclosures issued with the contract documents, shall be attached 

with the tender duly sign by the tenderer. Any addition or alternation made after 

filling the form shall be duly attested by the tenderer. Non-compliance of this 

condition shall render the tender liable to rejection.   

11) The tenderer shall fill in the tender documents in ink Errors, if any, shall be scored 

out and corrections rewritten legibly and attested by the tenderer. Any addition or 

alternation made after filling the form shall be duly attested by the tenderer.  Non-

compliance of this condition shall render the tender liable to rejection.  Any tender 

with unattested collection shall be attested by the tenderer in the presence of other   

tenderers at the time of opening of the tender except that no correction shall be 

permissible in the rate or amount of the bid schedule or in the tendered price after 

the opening of the tender.  

12) Additional clauses(s) for a particular work shall be typed on separate sheets by the 

Engineer-in-charge, which will be annexed to the contract documents specifying 

the   number of sheet(s).   The tenderer shall not add or delete any additional 

clause(s) in the additional clause(s)sheet(s), provided by the Engineer-in-charge.  

13) The quantities mentioned in the bid schedule are estimated quantities, to be used 

for preparing tenders, and the Engineer-in-charge does not expressly nor by 

implication agree that the actual amount of works to be performed will correspond 

therewith.  No payment will be made on account of anticipated profits for work 

covered by the contract which is not performed, nor will any adjustment in the unit 

rates set forth in the bid schedule be made because of an increase or decrease in the 

actual quantities from the estimated quantities indicated therein, except as 

determined in accordance with the provisions of clause 42 of the general conditions 

of contract.  

14) No tender without earnest money shall be entertained. Earnest money, calculated 

@ 2% of the estimated cost of the work (rounded suitably), shall be in the form of 

deposit at call receipt.  The earnest money of the unsuccessful tenderers shall 

normally be returned by the Engineer-in-charge within a week of opening of the 

tenders and in any case not later than thirty (30) days following the date set for 

opening of tenders except in case where the tenders are to be accepted by the Project 

Engineering, in those cases the earner money of only the three lowest bidders will 
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be retained and returned to the unsuccessful bidders not later than sixty (60) days 

of opening of the tenders.  In the event of the tender being accepted a receipt for 

the earnest money forwarded therewith, shall there upon be given to the contractor. 

The earnest money of the successful tenderer on execution of the contract covering 

work will be adjusted towards the amount of security deposit to be retained from 

the first amount(s) payable to the contractor under the contract.  

15) The lowest evaluated bidder will be required to enter into a contract, furnish the 

performance guarantee / quality assurance security (wherever required) before 

entering into a contract. Should the lowest evaluated bidder refuse or fail for any 

reason to furnish the Performance guarantee / quality assurance security, it should 

constitute a just cause for rejection of his tender / annulment, the entire earnest 

money shall be forfeited to the University as compensation for such default.  

16) (i) The tender shall be signed by the persons(s) duly authorized to do so. In the 

event of a tender being submitted by a firm, it shall be signed separately by 

each member thereof, or in the event of the absence of any partner, it shall be 

signed on his behalf by a person holding a power of attorney authorizing him 

to do so. Such power of attorney should be produced with the tender and it 

must disclose that the firm is duly registered under the partnership Act, 1932 

or any other law in force.   

 (ii) The tender submitted by a joint venture of two or more firms shall be 

accompanied by a document of formation of the joint venture, and registered 

and authenticated by a competent court, in which shall be stated precisely, the 

conditions under which it shall function, its period of validity, the person(s) 

authorized to represent it and accept its obligations the participation of several 

firms forming the joint venture and any other information necessary to permit 

a full appraisal of its function.  

 (iii) A tender submitted by a corporation must bear the seal of the corporation and 

be attested by its Secretary.  

 (iv) In all cases, the tender must be signed by an individual or individuals having 

powers to legally bind the firm, joint venture, corporation or companies on 

whose behalf the are signing.   

17) Each tender shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and prices stated in the bid 

schedule, which rates and prices shall, except in so far as it is otherwise expressly 
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provided in the contract, cover all obligations under the contract and all matters and 

things necessary for the proper completion and maintenance of the work.  

18) The tenderer may modify or withdraw his tender after submission, provided that 

the modification or notice of withdrawal is received in writing by the Engineer-in-

charge prior to the prescribed deadline for submission of tenders.  The tenderer’s 

modification or notice of withdrawal shall be prepared, sealed, marked and 

delivered, with the inner envelopes additionally marked “MODIFICATION OR 

WITHDRAWAL” as appropriate.  No tender may be modified subsequent to the 

deadline for submission of tenders. Withdrawal of a tender during the interval 

between the deadline for submission of tenders and the expiration of the period of 

tender validity i.e. sixty (60) days as specified by the tenderer in the form of tender 

may result in the forfeiture of the tender security.  

19) The tenderer shall submit the original tender documents complete in all respect and 

keep a copy of the tender for his own record.  The original should be sealed in an 

inner and an outer envelope, duly marking the envelopes as “ORIGINAL”.  The 

inner and outer envelopes shall (a) be addressed to (Project Director),  (b) and bear 

the following identifications: Tender for (Name of Contract), (Reference Number 

of Tender), and the word “DO NOT OPEN BEFORE (Time and Date, set for 

opening)” .  The inner envelopes shall indicate the name and address of the tenderer 

to enable the tender to be retuned unopened in case it is declared to have been 

received late is otherwise unacceptable.  If the outer envelope is not sealed and 

marked as instructed above, the Engineer-in-charge will assume no responsibility 

for the misplacement or premature opening of the tender submitted.  A tender 

opened prematurely because of improper identification will be rejected.  

20) The tenderer shall indicate in the space provided in the tender his full and proper 

address at which notices may be legally served on him and at which all 

correspondence in connection with his tender and the contract is to be sent.  

21) The presentation of tender implies full acceptance on the part of the tender of these 

instructions and all other conditions set forth in the contract document.  

22) Any tender received by the Project Director (Engineer-in-charge) after the deadline 

for submission of tenders prescribed in the Notice Inviting Tenders will be returned 

unopened to the tenderer.  

23) The Tender Opening Committee will open tenders in the presence of intending 

tenderers or their authorized agents, who may be present at the time.  The officer 

opening the tender will announce the names  of the tenderer, tender rates the 

presence of requisite tender security. 
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24) Promptly after the opening of Tender, the Engineer-in-charge will undertake a 

detailed evaluation of tender.  The Engineer-in-charge will determine whether each 

tender is substantially responsive to the requirements of the tender documents and 

conforms to all the terms, conditions and specifications of the tender documents 

without material deviation or reservation.  If a tender is not substantially responsive 

to the requirements of the tender documents, it will be rejected by the Engineer-in-

charge, and may not subsequently be made responsive by the tenderer having 

corrected or withdrawn the non-confirming deviation or reservation.  

25) Except for information to be read out by the Engineer-in-charge at the time opening 

tenders in accordance with para 23 above, no information relating to the 

examination, clarification, evaluation and comparison of tenders and 

recommendations concerning the award of contract shall be disclosed to tenderers 

or other persons not officially concerned with such process. Any effort by a tenderer 

to influence to influence the process of examination, clarification,  evaluation and 

comparison of tenders, an in decisions concerning award of contract, may result in 

the rejection of his tender.  

26) To assist in the examination, evaluation and comparison of tenders, the Engineer-

in-charge may ask tenderers individually for clarification of their tenders, including 

breakdowns of unit rates.   The request for clarification and the response shall be in 

writing or by cable, but no change in the price or substance of the tender shall be 

sought, offered or permitted except as required to confirm the correction of 

arithmetical errors discovered by the Engineer-in-charge during the evaluation of 

tender.  

 (a) In case the total tendered amount is equal to or less than 5% of the approved 

estimated (DNIT) amount, the lowest bidder will have to deposit quality 

assurance security from the Scheduled Bank equal to the amount of difference 

between approved DNIT amount and the quoted bid amount as given 

belowwithin 15 days of issuance of notice or with in expiry period of bid, 

whichever is earlier.  

 

TOTAL TENDERED AMOUNT 

BELOW CORESPONDING 

ESTIMATED COST. 

QUALITY ASSURANCE 

SECURITY 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 10% 
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.  

 (b) Lowest evaluated bidder shall, within 15 days of receipt by him of a notice 

in this regard, furnish to the tender approving authority in cash, bank draft, 

cashier’s cheque, payment order or bank guarantee (valid for three months 

beyond completion time/extended completion time) from any scheduled 

Bank of Pakistan, the amount to make up performance security and / or 

additional performance security where required and specified in the tender 

in item (h) of Memorandum of work. Should the lowest evaluated bidder 

refuse or fail for any reason to furnish the performance security within the 

specified time, it should constitute a just cause for rejection of his tender 

and in the event of such rejection the entire earnest money shall be 

forfeited to government as compensation for such default. 

27) The Engineer-in-charge shall have the right of rejecting all or any of the tenders 

without assigning any reason thereof.  The Vice Chancellor / Engineer-in-charge 

will not be bound to award the contract to the lowest or to any other tenderer.  

28) The unit rates and prices entered in the bid schedule will be the rates at which the 

contractor will be paid (Subject to the adjustment specified in clause 55 of the 

annexed income tax, supper tax, and / or other charges, duties and taxes of the 

Government, autonomous, semi-autonomous and local bodies, profits and costs of 

accepting the general risk, liabilities and obligations set forth in or implied from the 

contract.  

29) Prior to the expiration of the period of tender validity (60 days) prescribed in the 

tender form or any extension thereof that may have been granted by the tenderer, 

the Engineer-in-charge will notify the successful tenderer by cable and confirm in 

writing by registered letter that his tender has been accepted. This letter of 

acceptance shall name the sum which will be paid in consideration of the execution, 

completion and maintenance of the works as prescribed in the contract, (hereinafter 

called the contract price).  The notification of award will constitute the formation 

of the contract. 

30) At the time, the Engineer-in-charge informs the lowest bidder in writing, bidder 

will provide performance guarantee/quality assurance security (wherever required) 

within fifteen (15) days from receipt of letter, failing which his bid will be rejected 

and bid security will be forfeited..  
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31) After the successful tenderers has signed the contract and furnished adequate 

performance guarantee the Engineer-in-charge will notify to the unsuccessful 

tenderers that they were unsuccessful.  

32) The completion period will be reckoned from the date of delivering the award or 

the handing over the site to the contractor, which ever is later.  

33) A copy of the contract agreement may be obtained by the contractor at his given 

cost.  
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TENDER FOR WORK 

To, 

The Director Engineering 

The Islamia University of Bahawalpur. 

Dear Sir, 

1) I/We____________________________________________________________  
(Name of the contractor) 

The undersigned tenderer, having examined the conditions of contract, specifications, 

drawings, bid schedule and addenda 

Nos.________________________________________ thereto, for the work of 

_____________________________________________________________________ 

and the works associated therewith, and having examined the site of the above named  

works, or having caused the site to be visited on our behalf by my/our competent and 

reliable agent, and having satisfied myself/ourselves as to all conditions under which  the 

above named work must be performed, hereby offer to execute, complete and maintain 

the whole of the above mentioned work including its ancillary works associated 

therewith, in accordance with the said contract documents, including the addenda 

indicated above, a tender price of Rs______________ 

(Rupees)_____________________________________ or such other sums as may be 

ascertained in accordance with the said conditions of contract and the rates, and the prices 

set forth in the bid schedule.  

2) As security for the due performance of the undertaking and obligations of this 

tender I/We submit herewith a deposit at call receipt No._________________________ 

Dated ________________ in the amount of Rs.________________________________ 

(Rupees)_______________________________________________________________ 

from the___________ Bank_______________________Branch_______________ 

drawn in your favour or made payable to you as earnest money, the full value of which 

will be absolutely forfeited to University should I/We withdrawn or modify the tender 

within its validity period of sixty (60) days, following the date of receipt of tender.  

3) I/We understand that if my/our tender is accepted, the full value of the earnest 

money as attached with the tender shall be detained the University towards the amount 
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of security deposit specified in clause 48 of the said conditions of contract and item(d) of 

the Memorandum of work. 

4) Should this tender be accepted by you I/We hereby undertake:- 

 a) To sign all the necessary documents for entering into a contract agreement 

in the form set out in the contract document within fifteen (15) days 

following your notification of such acceptance. 

 b) To commence the work within the stipulated time named in item(f) of 

Memorandum hereto annexed following the date of issuance of your order 

of your order to proceed with or the handing over of the site, whichever is 

later and in the event of my/our failure to do so, the entire amount of 

earnest money deposited by me/us for which deposit at call receipt is 

enclosed herewith is to be absolutely forfeited to the University.  One the 

commencement of the work, I/We hereby also agree to abide by and fulfill 

all the terms or provisions of the said conditions of the contract annexed 

hereto so far as applicable and in default thereof, to forfeit and pay to the 

University the sums of money mentioned in the said conditions.  

 c) To complete and deliver the whole of the work comprised in the contract 

within the time stipulated in item No. (g) of the Memorandum hereto 

annexed, subject to such extension in the time limit as may be granted 

under the conditions of contract. 

 d) The furnishing of performance guarantee under item(h) of the 

Memorandum annexed hereto, in the sum equal to 10 (ten) percent of the 

cost of the work in the same form and on the same conditions as are 

prescribed by and to the satisfaction of the Engineer-in-charge. 

5) I/We also agree that when materials and / or equipment for the work are provided 

by the University the rates to be paid for them shall be as provided in appendices 

annexed hereto. 

6) I/We agree to abide by this tender for the period of sixty (60) days following the 

date set for receiving of tenders and it shall remain binding upon me/us and maybe 

accepted by you at any time before the expiration of that period. 
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7) Unless and until a formal agreement is prepared and executed, this tender, 

together with your written acceptance thereof, shall constitute a binding contract 

between us, and shall be deemed for all purposes to be contract agreement.  

8) I/We understand that you are not bound to accept the lowest or any tender you 

may receive, and that you will not defray any expenses incurred by me/us in 

tendering. 

Thinking you,  

       Yours Faithfully,  

 

_______________________ 

       (Signature of Tenderer)  

      Name ___________________________ 

      Address__________________________ 

Dated this ___________day 

of __________________20 

 The above tender is herby accepted by me on behalf of the University. 

 

      ___________________________ 

      (Signature of Engineer-in-charge)  

   

  Division ________________________ 

 

❖ In case the above address is changed, the contractor will immediately notify in 

writing to the Engineer-in-charge his new address. 
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MEMORANDUM OF WORK 
(To be filled by the IslamiaUniversity of Bahawalpur) 

a) General Description 

____________________________________________________________________ 

 (If several sub works are included, they should be detailed in a separate sheet). 

______________________________________________________________________ 

 

b) Estimate cost Rs. 

______________________________________________________________________ 

______________________________________________________________________ 

c) Amount of earnest money to  

 accompany the tender Rs. ____________________________________________ 

 (to be furnished by the tenderer in the  

 shape of deposit at call from a scheduled  

 Bank of Pakistan). 

d) Percentage of necessary security deposit to be retained from the bills.  

 i.  On the amount of work done up to  

   Rs. 5 million  = Five (5) percent  

 ii  On the amount of work done beyond  

   Rs. 5 Million   = Five (5) percent.  

e) Minimum amount of interim running bills Rs._____________________________ 

 

f) Mobilization period_____________________________________________days. 

 

g) Time allowed to complete the work after the expiry mobilization period ___ days. 

 

h) Amount of performance ____________________________________________ 

Security in the form of Bank Guarantee (See Contract Conditions Clause 7 and 

general direction 26(a). 

 Five (5) percent of the accepted tender price in the case of tenders with cost 

exceeding Rs. 50 millions and as per general condition 26(a) for all tenders. 

 Rs._______________________________________________________________ 

 

i) Period of maintenance (after the date of issuance of certificate of completion) 

 __________________________________________________________________
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

 

DEFINITIONS CLAUSE-1 

In the contact (as hereinafter defined) the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise requires:- 

 

1) “Agent” means the person appointed by the contractor to act on his behalf in his 

absence ; 

2) “Certificate of Completion” means the certificate of completion given by the 

Engineering-change pursuant to clause 40 of these conditions; 

3) “Contract” means the contact agreement, the document set out therein and 

includes the conditions of contract, the tender and acceptance thereof, the 

specifications, the drawings, the bid schedule of rates and the prices; 

4) “Contractor” means the person or persons, firm or company whose tender has 

been accepted the Engineer-in-charge, and shall include the contractor’s duly 

authorized representative, successors and assigns; 

5) “Contract Price” means the sum named in the tender, subject to such addition 

thereto or deductions there from as may be made under the provisions of the 

contract; 

6) “Constructional Plant” means  all appliances, or things required in or about the 

execution, completion, or maintenance of the works or temporary works, but does 

not include the materials or other things intended to form or forming part of 

permanent or temporary works ; 

7) “Drawings’’ means the drawing(s) referred to in the contract documents and any 

modifications of such drawing(s) as may from time to time be furnished or 

approved in writing by the Engineer-in-charge ; 

8) “Engineer-in-charge” means the Executive Engineer or Project Director or 

Director Engineering or any other officers who for the time being and from time 

to time is in charge of the works and includes an officer appointed by The 

University to act as Engineer-in-charge for the purposes of the contract;  

 9) “University” means “The Islamia University of Bahawalpur.” 

9(a) “Item Rates” mean the rates determined on the basis of the market rates system 

introduced by the Government in replacement of the Composite Schedule of 
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Rates 1998 through Finance Department Notification No. RO (Tech) F.D2-

3/2004 dated 02.08.2004 (Annexure A) 

10) “Period of Maintenance” means the period during which the contractor is obliged 

to guarantee the work or defined portions of work against defect and during which 

he is obliged to perform any maintenance procedure that may be specified by the 

Engineer-in-charge and shall be calculated from the date of the certificate of 

completion give by the Engineer-in-charge in accordance with clause 40 hereof 

or in the event of more than one certificate having been issued by the Engineer-

in-charge under the said clause from the respective dates so certified ; 

11) “Maintenance” means the repairs, amendment, reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear 

and tear as may be required of the contractor in writing by the Engineer-in-charge 

during the period of maintenance; 

12) “Programme of Work” means the Programme of work submitted by the 

contractor and approved by the Engineer-in-charge and includes and amendment 

thereto made from time to time and approved by the Engineer-in-charge; 

13) “Site” means the lands and other places on, at over, under ; in or through which 

the works are to be executed or carried out in pursuance of the contract or any 

adjacent land, or part or street, which may be allotted or used for the purpose of 

carrying out the contract or any lands or places provided by the Engineer-in-

charge for the purpose of the contract together with such other places as may be 

specifically designated in or pursuant to the contract as forming part of the site ; 

14) “Specifications” means the specification referred to in the tender and any 

modification thereof or addition thereto as may from time to time be furnished or 

approved in writing by the Engineer-in-charge ; 

15) “Temporary Works” means all temporary works of every kind required in or 

about the construction, completion or maintenance of the works; 

16) “Works” means the works to be executed in accordance with the contract and 

includes any permanent works as required for the performance of the contract. 

CLAUSE - 2  

Marginal 

headings for 

information 

only. 

 The marginal headings, the words, notes, titles and phrases used in these general 

conditions and documents attached hereto, are strictly for information and 

direction of the reader with regard to the contents of the said documents and shall 
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by no means be invoked for interpretation of the said clause nor shall they be 

deemed to be part thereof or be taken into consideration in the interpretation 

thereof or of the contract.   

CLAUSE - 3 

Terms to 

include 

designation of 

corresponding 

post.  

 The term “Executive Engineer” Superintending Engineer” and “Chief 

Engineer” used in the contract and documents attached thereto, shall 

respectively be taken to include the terms “Executive Engineer”, ” Project 

Director” or the holder of the corresponding posts in relation to the work.    

CONTRACT DOCUMENTS 
CLAUSE - 4 

Except if and to the extent otherwise provided by the contract, the 

conditions of contract and additional conditions annexed hereto shall 

prevail over those of any other document forming part of the contract. 

Subject to the foregoing, the several documents forming the contract are 

to be taken as mutually explanatory of one another, but in case of any 

error, omission, ambiguity or discrepancy is found between these 

documents, the same shall be reported to the Engineer-in-charge who 

shall correct such error or omission or explain and adjust the ambiguity 

or discrepancy, as the case may be, and shall thereupon issue to the 

contractor instructions directing in what manner the work is to be carried 

out. Provided always that if in the opinion of the Engineer-in-charge 

compliance with any such instructions shall involve the contractor in 

any expenses which by reason of any such error, omission, ambiguity 

or discrepancy, the contractor did not have reasons to anticipate, the 

Engineer-in-charge shall pay such additional sums as he shall certify to 

be reasonable to cover such expenses. Provided further that any work 

done by the contractor, which perpetuates or adds to any error, omission, 

ambiguity or discrepancy, already discovered and pointed out, shall be 

considered to have been done at the contractor’s risk. 

CLAUSE - 5 

Custody of  

Drawings.  
 1) The drawings shall remain the sole custody of the Engineer-in-charge but 

two sets of the detailed or working drawings will be obtained by the 

contractor free of cost from the Engineer-in-charge after acceptance of his 

tender. The contractor shall provide and make at his own expense any 

further copies required by him. On the completion of the contract, the 

contractor shall return to the Engineer-in-charge all drawings provided to 

him under the contract.  
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Classified   

Drawings. 
 2) If so instructed, the contractor shall undertake not to disclose details of 

classified drawings, other than to men in his employ, and will give an 

undertaking to the Engineer-in-charge that these drawings are not replicated 

or passed on to others or used by any other agency/person.   

One copy of 

Drawing to 

be kept on 

site. 

 3) One copy of the drawings furnished to the contractor as aforesaid shall be 

kept by the contractor at site and the same shall at all reasonable times also 

be made available for inspection and used by the Engineer-in-charge or by 

any of his superior officer, or by any other person authorized by the 

Engineer-in-charge in writing.  

Further 

drawings 

and 

instructions 

 4) The Engineer-in-charge shall supply to the contractor, from time to time 

during the progress of the works, such further drawings and instructions as 

shall be necessary for the purpose of the proper and adequate execution and 

maintenance of the works, and the contractor shall carry out and be bound 

by the same.  The contractor shall give adequate notice in writing, to the 

Engineer-in-charge of any such further drawing and instructions that 

contractor may require for execution of works or otherwise under the 

contract.  

GENERAL OBLIGATIONS 

CLAUSE-6 

Contract 

agreement  
 The contractor shall, when called upon so to do by the Engineer-in-charge enter 

into and execute a contract agreement in the form annexed.   

CLAUSE-7 

Performance 

security/ 
Quality 

Assurance 

Security 

 In every case where performance guarantee and/ or quality assurance security has 

been provided, as specified in item (h) of Memorandum of Work, contractor shall 

furnish/ maintain the performance guarantee and/ or quality assurance security 

for the extended period of completion under Clause 37 of the Agreement. All 

compensations or the sums of money payable by the contractor under the terms 

of this contract may be deducted from or paid by the sale of sufficient part of his 

performance guarantee and/ or quality assurance security, and in the event of his 

performance guarantee and/ or quality assurance security reduced by reason of 

any such deduction or sale as aforesaid the contractor shall within ten days 

thereafter make good in cash or other securities as aforesaid any sum or sums 

which may have been deducted from, or raised by sale of performance guarantee 

or any part thereof. 

The performance guarantee and/ or quality assurance security deposit lodged by 

a contractor (in cash or/other form) shall be refunded to him after the expiry of 

three months after the issue of the certificate of completion of the work under 
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Clause 40 hereof by the Engineer-in-charge or along with the final bill if it is 

prepared after that period on account of some unavoidable circumstances 

CLAUSE-8 

Programme 

of work to 

be furnished 

it so  

required by 

Engineer-in-

charge 

 i. The  contractor shall if so required by the Engineer-in-charge submit in 

writing to the Engineer-in-charge within the period specified by him for his 

approval a Programme showing the order of procedure and the method in 

which he proposes to carry out the works. The time and  progress  chart 

shall be prepared indirect relation to the time period stated in  item  (g)  of 

the memorandum hereto annexed for the completion of individual items  

thereof and the works as a whole.  It shall indicate the forecast of the date 

for commencement and completion of various trade processes or section of 

the works, and shall be amended as may be required by agreement between 

the Engineer-in-charge and the contractor within the limitation of time 

imposed in the contract documents 

ii. The contractor shall also, whenever required by the Engineer-in-charge, 

furnish for his information full particulars in writing of the organization and 

staff by which he proposes to direct and administer his performance of the 

contract and also such further information concerning the contractor’s 

arrangements for the carrying out the work and of the constructional plants 

or temporary works which the contractor intends to supply, use or construct, 

as the case may be. 

  
iii. The submission to and approval by the Engineer-in-charge of such 

Programme, or the furnishing of such particulars or information shall not 

relieve the contractor of any of his duties or responsibilities under the 

contract. 

Action when 

Programme 

not 

submitted in 

time.  

 iv. In the event of the non-submission of the Programme or revised / amended 

programme of work by the contractor for approval by the Engineer-in-

charge within the period specified by the Engineer-in-charge, the contractor 

shall be liable to pay as compensation an amount, equal to ¼ % per day or  

such smaller amount as the Engineer- in- charge(Whose decision in writing 

shall be final)may decide on the total tender amount of the work, subject to 

maximum of 2% of contract amount .  

CLAUSE-9 

Setting out.  The contractors shall be responsible for the true and proper setting out of the 

works in relation to original points, lines and levels of reference given by the 

Engineer-in-charge in writing and for the correctness (subject as above 

mentioned) of the position, levels, dimensions and alignments of all parts of the 
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works and for the provision of all necessary instruments, appliances and   labour 

in connection therewith.  If  at any time during the progress of the work,  

any error shall appear or arise in the position, levels, dimensions, or     alignment 

or any part of the works, the contractor on being required so to do   by the 

Engineering-in-charge, shall at his own expense, rectify such error to the 

  satisfaction of the Engineer-in-charge, unless such error is based on incorrect 

data, supplied in writing by the Engineer-in-charge, m which case the expenses 

of rectifying the same shall be borne by the University. The checking of any 

setting out or of any line or levels by the Engineer-in-charge shall not in any way 

relieve the contractor of his responsibility for the correctness thereof, and the 

contractor shall carefully protect and preserve all points, marks, lines levels, 

bench marks, site-rails, pegs, slope stakes, batten-boards, stakes for location, and 

other things used in setting out the works.  

CLAUSE-10 

Work to be 
executed in 

accordance 

with the 

specifications 

drawings 

orders etc.  

 The contractor shall execute the whole and every part of the works in the most 

substantial and workman-like manner, and both as regards material and 

otherwise in every respect in strict accordance with the specifications.  The work 

executed by the contractor shall also conform to the design(s) and /or drawings 

and instructions in writing relating to the work signed by the Engineer-in-charge 

and lodged in his office, and to which the contractor shall be entitled to have 

access at such office, or on the site of the work for the purpose of inspection 

during office hours.  The contractor shall, if so required ; be entitled at his own 

expenses to make or cause to be made copies of specifications, and of all such 

designs, drawings and instructions as aforesaid.   

CLAUSE-11 

Action 

where no 

pacifications 

are 

provided.   

 In the case of any class of work for which there is no such specification as 

mentioned is para-2 of the general directions for the guidance of the tender 

annexed hereto, such work shall be carried out in accordance with the  prescribed 

standard specifications, and in the event of there being no such specifications, in 

accordance with the specification attached with the tender, the work shall be 

carried out, in all respects in accordance with the  instructions and requirements 

of the Engineer-in-charge.   

CLAUSE-12 

Works to be 

under 

direction of 

Engineer-in-

charge  

 All works to be executed under the contract shall be executed under the directions 

and subject to the approval in all respects, of the Engineer-in-charge who shall 

be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried out.   

CLAUSE-13 
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Lighting at 

night work.   
 i. In event of night work being carried on, the contractor shall provide and 

maintain such good and sufficient lights as will enable the work to proceed 

with satisfactorily and without danger. Similarly, the approach to the site 

and works where the night work is being carried out shall be efficiently 

lightened.  All arrangements adopted for such lighting shall be to the 

satisfaction of the Engineer-in-charge 

Watching 

and lighting.    
 

ii. The contractor shall in connection with the works provide and maintain at 

his own cost all lights, warning lights, caution boards attendants guard 

fencing and watch men, when and where necessary or required by the 

Engineering-in-charge, for the protection of the work or for the safety and 

convenience of the public or others.  

CLAUSE-14 

Arrangements 

to safeguard 

danger to 

unfinished 

work.  

 The contractor is expected to make himself acquainted with the weather 

conditions, etc, and make his arrangements in such a manner that unfinished 

work is not in danger from storms, floods, etc.  A claim by the contractor for a 

loss caused by any such eventuality will not be entertained by the University.  

CLAUSE-15 

Contractor 

liable to pay 

damages 

arising from 

non-provision 

of lights, 

fencing etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Contractor 

liable to pay 

damages 

arising from 

non-provision 

 The contractor shall supply at his own cost all materials (except such materials, 

if any as may in accordance with the contract be supplied from the departmental 

store) constructional plants, tools, appliances, implements, ladders, cordage, 

tackles, scaffoldings and temporary works, requisite or proper for the execution 

of the works, whether original, altered or substituted, and whether included in 

the specifications or other documents forming part of the contract referred to in 

these conditions or not, or which may be necessary for the purpose of satisfying 

or complying with the requirements of the Engineer-in-charge as any matter as 

to which under these conditions he is entitled to be satisfied, or which he is 

entitled to require together with carriage therefore, to and from the work. The 

contractor shall also supply without charge the requisite number of persons with 

the means and materials necessary for the purpose of setting out works, and 

counting, weighing, and assisting in measurement or examination at any time, 

and from time to time of the work or materials. Failing his so doing the same 

may be provided by the Engineer-in-charge at the expense of the contractor, and 

the expenses may be deducted from any money due to the contractor under the 

contract, or from his security deposit.  

The contractor shall also provide all necessary fencing and lights required to 

protect the public from accident, and shall be bound to bear the expenses of 

defense of every suit action or other proceedings at law that may be brought by 

any person for injuries sustained by him owing to neglect in taking the above 
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of lights, 

fencing etc. 
precautions and to pay any damages and costs which may be awarded in any 

such suit, action or proceedings to any such person, or which may with the 

consent of the contractor be paid to compromise any claim by any such person 

CLAUSE-16 

Notice to be 

given before 

the work is 

covered up.    

 The contractor shall give not less than five days notice in writing to the Engineer-

in-charge or his subordinates in charge of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

same may be measured, and correct dimensions thereof be taken before the same 

is so covered up or placed beyond the reach of measurement and shall not cover 

up or place beyond the reach of measurement any work without the consent inn 

writing of the Engineer-in-charge or his subordinate in charge of the work.  If 

any work is covered up or placed beyond the reach of measurement, without such 

notice having been given and consent obtained, the same shall be uncovered at 

the contractor’s expenses, and no payment or allowance shall be made for such 

work or the materials with which the same was executed. 

CLAUSE-17 

Contractor’s 

employees. 
 1) The contractor shall provide and employ on the site for the purpose of  and 

in connection with the execution and maintenance of the work under the 

contract:- 

(a) Only such engineer and technical assistance as are skilled and 

experienced in their respective callings, and such sub-agents, foremen 

and leading hands as are competent to give proper supervision of the 

work, they are required to supervise, and  

(b) Such skilled, semi-skilled and unskilled labour as is necessary for the 

purpose and timely execution and maintenance of works under the 

contract. 

Removal of 

contractor’s 

employees. 

 2) (a) The Engineer-in-charge shall have full powers at all times to object to 

the employment and to require the contractor to remove forthwith from 

the site, the agent, workman, foreman or any other person employed 

by the contractor or any sub-contractor, who in the opinion of the 

Engineer-in-charge misconducts himself or is incompetent or 

negligent in the proper performance of his duties or whose 

employment is otherwise considered by the Engineer-in-charge to be 

undesirable, and contractor shall comply with request forthwith.   

  
(b) No such agent, workman, foreman or other employees after his removal from 

the work by request of the Engineer-in-charge shall be re-employed or 

reinstated by the contractor for the purpose of and in connection with the 
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contract at any time, with the prior approval in writing of the Engineer-in-

charge. 

CLAUSE-18 

Whole time 

qualified 

technical 

personnel 

for 

supervision 

of work.     

 (a) The contractor shall employ for each contract, whole time qualified 

technical personnel to the satisfaction of the Engineer-in-charge for the 

supervision of the work at the scale given below:- 

 

On contracts valuing:- 

(i) Upto Rs. 7.5 Million   One diploma engineer.  

(ii) Exceeding Rs. 7.5 Million  One senior graduate engineer. 

     One junior graduate engineer. 

(b) If the contractor fails to employ the qualified technical personnel to the 

above scale, the Engineer-in-charge shall, after giving the contractor 15 

days notice to this effect, have the option to employ to make up the 

deficiency in the number of such persons at the risk and cost of the 

contractor.    

CLAUSE-19 

Opportunities 

for other 

contractors. 

 The contractor shall in accordance with the requirement of the Engineer-in-

charge afford all reasonable opportunities for carrying out the work by any other 

contractor(s) specialist contractor(s) executing a part of the original work or 

ancillary to the work, employees/workmen of such contractor(s) or those of the 

University who may be employed in execution of, or near the site of work not 

included in the contract.  If, however, the contractor provides any material 

services/ assistance  or facilities to any such contractor or to  the University on 

the written request of the Engineer-in-charge, he shall be paid a reasonable sum 

as determined by the Engineer-in-charge or paid according to provision in bid 

schedule if already made therein 

CLAUSE-20 

Damage to 

persons and 

property.   

 

 

 

 

 

 

 

 
1) The contractor shall indemnify and keep indemnified the University against 

all losses and claims for injuries or damage caused to any person or any 

property whatsoever, (other than surface or other damage to land or crops 

being on the site suffered by tenants of occupants) which may arise out of or 

in consequence of the construction and maintenance of the works and against 

all claims, demands, proceedings, damages, costs, charges and expenses 

whatever in respect of or in relation thereto.  Provided always that nothing 

herein contained shall be deemed to render the contractor liable for, or in 
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respect of or to indemnify the University against any compensation or 

damage for or with respect to:- 

a)  The permanent use or occupation of land by the works or any part 

thereof or (save as hereinafter provided) surface or other damage as 

aforesaid. 

b) The right of the University to construct the works or any part thereof on, 

over, under, in or through any land.  

c) Interference whether temporary or permanent with any right of light, air, 

way or water, or other assessment of quasieasement which is the 

unavoidable result of the construction of the works in accordance with 

the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect 

done or committed during the currency of the contract of the University its 

agents, servants or other contractors (not being employed by the contractor) 

or for or in respect of any claims, demands, proceedings, damages, costs, 

charges, and expenses in respect thereof or in relation,  

.  

 

 

 

 

Indemnity 

by the 

University 

 

 
thereto.                                                                                               Provided 

further that for the purposes of this clause the expression “the site” shall be 

deemed to the limited to the Area define in the specification or shown on the 

drawings in which land and crops will be disturbed or damaged as an 

inevitable consequence of carrying out the works.  

2) The University will indemnify the Contractor for and against all claims, 

demands, proceedings, damages, costs, charges and expenses in respect of 

the matters referred to in the proviso to sub-clause (1) of this clause.  

This clause may be adopted in contract of smaller amount wherever so 

directed by the Project Director. 

CLAUSE-21 

Works to be 

open to 

inspection. 

 

 

 All works under or in the course of execution or executed in pursuance of the 

contract, shall at all time be open to inspection and supervision of the Engineer-

in-charge or his subordinate, and the contractor shall at all times during the usual 

working hours and at all other times for which reasonable notice of the intention 

of the Engineer-in-charge, his senior or his subordinate to visit the works shall 
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Contractor 

or his 

responsible 

agent to be 

present.   

 

have been given to the contractor, either himself be present to receive orders and 

instruction or have an agent, duly accredited in writing present for that purpose.  

Orders given to the contractor’s agent shall be considered to have the same force 

as if they have been given to the contractor himself.  

CLAUSE-22 

Giving of 

notices and 

payment of 

fees. 

 

 i) The contractor shall give all notices, and at his own cost pay all fees, 

required to be given or paid by any national or state statute, ordinance or 

other laws any regulation or by-laws of any local or other duly constituted 

authority in relation to the execution of the works or of any temporary works 

and by the rules and regulations of all public bodies and companies whose 

property or rights are affected or may be affected in any way by the works 

or any temporary works.   

Compliance 

with status 

regulations 

etc.  

 

 

 

 

 

Payment of 

income tax 

and other 

taxes.  

 

 ii). The contractor shall conform in all respects with the provisions of any such 

federal, provincial and local statutes, ordinance or law as aforesaid and the 

regulations or by-laws of any local or other duly constituted authority, which 

may be applicable to the works, or to any temporary works and with such 

rules and regulations of Public Bodies and companies as aforesaid and shall 

keep the Government indemnified against all penalties and liabilities of 

every kind for breach of any such statutes, ordinance or law, regulation or 

by-laws.  

iii.) The contractor shall be responsible for the payment of all income tax, super 

tax and other Government or local taxes arising out of the contract, which 

shall not be reimbursed to him by the University and the rates and prices 

stated in the bid schedule shall be deemed to cover all such taxes.  

CLAUSE-23 

Cost of 

bonds. 
 The cost of various bonds to be entered into and executed between the contractor 

and the Engineer-in-charge shall be in all respects, at the expense of the 

contractor.    

CLAUSE-24 

Change in 

the 

constitution 

of firm.   

 In the case of tender by partners, any change in the constitution of the firm, joint 

venture, company or corporation shall be forthwith notified by the contractor to 

the Engineer-in-charge for his information.     

CLAUSE-25 

Photographs 

and 

advertiseme

nts.    

 Photographs of the works shall be taken by permission of the Engineer-in-charge. 

Only signs or other advertisement approved by the Engineer-in-charge may be 

displayed at or near the works.  Photographs of the works shall not be published 
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without prior written approval of the University which shall not be unreasonably 

withheld.  

ASSIGNMENT AND SUB-LETTING 

CLAUSE-26 

Assignment.      The contractor shall not assign the contract or any part thereof or any benefit or 

interest therein or there under without the prior written consent of the Engineer-

in-charge.  

CLAUSE-27 

Subletting.       The contractor shall not sublet the works or any part thereof except where 

otherwise provided by the contract, without the prior written consent of the 

Engineer-in-charge and such consent, if given, shall not relieve the contractor 

from any liability or obligation under the contract and he shall be responsible for 

the acts, defaults and negligence of any sub-contractor, his agents, servants or 

workmen as if they were the acts, defaults or neglects of the contractor, his 

agents, servants or workmen.  Provided always that the provision of labour as a 

piecework basis shall not be deemed to be a subletting under this clause.   

MATERIALS AND WORKMANSHIP 

CLAUSE-28 

Quantity of 

materials and 

workmanship 

and tests.  

 

 1) All materials and workmanship shall be of the respective kinds described in 

the contract and in accordance with the instructions of the Engineer-in-

charge and shall be subjected from time to time to such tests as the Engineer-

in-charge may direct at the place of manufacture or fabrication or on the site 

or at all or any of such places.  The contractor shall provide such assistance, 

instruments, machines, labour and materials as are normally required for 

examining, measuring and testing any work and the quality, weight or 

quantity of any material used and shall samples of materials before 

incorporation in the works for testing, as may be selected and required by 

the Engineer-in-charge.  

Cost of 

samples  

 

 

 

Cost of test 

 2) All samples shall be supplied by the contractor at his own cost if the supply 

thereof is clearly intended by or provided for in the specifications or bill of 

quantities but if not then at the cost of the University.  

3) The cost of making any test shall be borne by the contractor if such test is 

clearly intended by or provided for in the specification or bill of quantities 

and (in the cases only of a test under load or of a test to ascertain  whether 

the design or any finished or partially finished work is appropriate for the 
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purposes which it was intended to fulfill) is particularized in the 

specification or bill of quantities in sufficient detail to enable the contractor 

to price or allow for the same in his tender.  

 

Cost of tests 

etc 

Not 

provided for  

 

4. If any test is ordered by the Engineer-in-charge which in either:- 

 a) Not so intended by or provided for ; or  

 b) (in cases above mentioned) is not so particularized ; or 

 c) Through so intended or provided for is ordered by the Engineer-in-charge 

to be carried out by an independent person at any place other than the site 

or the place of manufacture or fabrication of the materials tested.  

 Then the cost of such test shall be borne by the contractor if the test shows 

the workmanship or materials not be in accordance with the provisions of 

the contract or the instructions of the Engineer-in-charge but otherwise by 

the University. 

CLAUSE-29 

Constructional 
material 

fittings. Etc. 

to conform to 

representative 

samples 

approved by 

Engineer-in-

charge.      

 Before any constructional material, fittings is brought to the site of work, the 

contractor shall submit to the Engineer-in-charge representative  samples of the 

material fittings, etc. he proposes to use.  The samples after approval will be 

retained by the Engineer-in-charge in his custody and the contractor shall be 

responsible for ensuring that materials and fittings, etc. conforming to such 

samples are used through out the contract, failing which the material, fittings, 

etc. will not be accepted and shall be removed forthwith from the site of work 

if so desired by the Engineer-in-charge.  

CLAUSE-30 

Store to be 

supplied by 

Government.       

 If the specification, or the estimate of the work provides for the use of any special 

description of material and equipment to be supplied from the Engineer-in-

charge’s store or if it is required that the contractor shall use certain stores to by 

provided by the Engineer-in-charge (such materials, stores and equipment and 

the prices to be charged therefore as hereinafter mentioned being so far as 

practicable for the convenience of the contractor but not so as in any way          to 

control the meanings or effect of this contract  specified  in  the  schedule  of 

  
Memorandum hereto annexed), the contractor shall be supplied with such 

materials and stores as required from time to time to be used by him for the 
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purpose of the contract only and the value of the full quantity of materials and 

stores so supplied at the rates specified in the said schedule or Memorandum may 

be set off or deducted from any sums due or to become due, to the contractor, 

under the contract or otherwise ; or against or from the security deposit.  All 

materials supplied to the contractor shall remain the absolute property of the 

University and shall not, on any account be removed from the site of works 

without the written permission of the Engineer-in-charge, and shall at all times 

be open to inspection of the Engineer-in-charge.  Any such material unused or in 

perfectly good condition at the time of the completion or termination of the 

contract  shall be returned to the Engineer-in-charge’s store, if by a notice in 

writing under his hand he shall so require ; but the contractor shall not be entitled 

to return any such material unless with such consent, and shall have no claim for 

compensation on account of any such materials so supplied to him, as aforesaid 

being unused by him, or for any wastage in or damage to any such materials.  

CLAUSE-31 

Action and 

compensation 

payable in 

cases of bad 

work.              

 If it shall appear to the Engineer-in-charge or to his subordinate in charge of the 

work, that any work has been executed with unsound, imperfect, or unskillful 

workmanship or that any materials or articles provided by him for the execution 

of the work are unsound, or of a quality inferior to that contracted for, or 

otherwise not in accordance with the contract the contractor shall on demand in 

writing from the Engineer-in-charge specifying the work, materials or articles 

complained of not withstanding that the same may have been inadvertently 

passed, certified and paid for, forthwith rectify, remove and reconstruct the work 

so specified in whole or in part, as the case may require, or as the case may be, 

remove the materials or articles so specified and provide material as originally 

contracted or articles at his own proper charge and cost, and in the event of his 

failing to do so within a period to be specified by the Engineer-in-charge in his 

demand aforesaid, then the Engineer-in-charge may rectify or remove and re-

execute the work, remove and replace with others, the materials and articles 

complained of, as the case may be, by his own workman or by other contractor 

and recover from the contractor towards the cost thereof a sum equal to the sum 

actually incurred by the Engineer-in-charge (whose certificate as to the amount 

of the work shall be final and binding on the parties plus departmental charges 

on the amount so incurred equal to ten (10) percent or such smaller amount as 

the Engineer-in-charge (whose decision in writing shall be final) may decide, 

and deduct the same from any money due or that becomes due to the contractor 

under this contract or on any account whatsoever, due by University to the 

contractor. Measures of rectification will be decided by the Engineer-in-charge 

and may include additional work necessary to strengthen or set right the unusual 

work carried out by the contractor 
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31-A The debris to be recovered form the site side by side and disposed off 

outside the premises of the Islamia University of Bahawalpur 

31-BThe Contractor is also responsible for SPRINKING water at the site of 

the progress to make environment dust free. 

In case of factor of contractor in compliance to (a) and (b) above the engineer 

in-charge may impose penalty up-to 5% of contact amount.. 

LABOUR 

CLAUSE-32 

Application 

of labour 

laws and 

rules.         

 The contractor shall employ labour, provide all facilities and pay wages to his 

work people or employees in accordance with the labour laws or enactments 

relating thereto and rules framed there under, inforce time to time.  

CLAUSE-33 

Contractor 

liable for 

payment of 

compensation 

to injured 

workman or 

in case of 

death to his 

relations.     

 1) In every case in which by virtue of the provision of Section 12, sub section 

(1) of the workman’s Compensation Act 1923 University is obliged to pay 

compensation to a workman employed by the contractor in execution of the 

work the University will be recover from the contractor the amount of the 

compensation so paid and without prejudice to the rights of the Government 

under section 12, sub section (2) of the said Act.  University shall be at 

liberty to recover such amount or any part thereof, by deducting it from the 

security deposit or from any sum due by University to the contractor,  

whether contractor, whether under the contractor or otherwise. 

2) University shall not be bound to contest any claim made against under 

section 12, sub section (1) of the said Act, except on the written request of 

the contractor and upon his giving to the University full security for all costs 

for which University right become liable in consequence of contesting such 

claims.  

CLAUSE-34 

Use of 

donkeys and 

other 

animals.         

 i. No contractor shall use donkeys or other animals with breaching of string or thin 

rope.  The breaching must be at least 75mm wide and should be of tape (Nawar). 
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ii. No animal suffering from sores, lameness or emaciation or which is immature 

shall be used on the work. 

COMMENCEMENT, TIME AND DELAYS 

CLAUSE-35 

Commencement 

of work.         
 The contractor shall commence the works on the site within the period named in 

the Memorandum, after the receipt by him of an order in writing to this effect 

from the Engineer-in-charge and shall proceed with the same with due diligence 

and without delay, except as may be expressly sanctioned or ordered by the 

Engineer-in-charge  or be wholly beyond the contractor’s control.  

CLAUSE-36 

Time for 

completion.          
 Subject to any requirement in the specification as to the completion of any portion 

of the works before completion of the whole, the whole of the works shall be 

completed within the time stated in the Memorandum or such extended time as may 

be allowed under Clause 37 hereof.   

CLAUSE-37 

Extension of 

time for 

completion.          

 If by reasons of the amount of extra or additional work of any kind or variation of 

form, quality or quantity of the works or any part thereof ordered by the Engineer-

in-charge, or on the ground of his having been unavoidable hindered in the execution 

of the work or on any other ground or other special circumstances of any kind 

whatsoever, or any cause beyond the reasonable control of the contractor, the work 

is delayed or impeded or the contractor prevented from whether by the Engineer-in-

charge or otherwise howsoever, or hindered in the execution or completion of the 

work or any part thereof, whether such delay or impediment or prevention or 

hindrance occurs before or after the time or extended time fixed for completion the 

contractor shall apply in writing to the Engineer-in-charge within thirty, days of the 

date of such circumstances, the full and detailed particulars of the claim on account 

of which he desires an extension as aforesaid.  The Engineer-in-charge shall, if in his 

opinion (which shall be final) reasonable grounds shown therefore by the contractor 

are such as fairly to entitle the contractor to an extension of time for the completion 

of the work, authorize him from time to time in writing, either prospectively or 

retrospectively, such extension of time for the completion of the work or any part 

thereof, as may in his opinion be necessary or proper. 

 

CLAUSE-38 

No work at 

night or on 

Sundays/ 

Public 

Holidays           

 Subject to any provision to the countrary contained in the contract, none of 

permanent work shall save as hereinafter provided be carried on during the night 

or on Sundays or public holidays without the permission in writing of Engineer-

in-charge save when the work is unavoidable or absolutely necessary for the 

saving of life or property or for the safety of the works in which case the 

contractor shall immediately advise the Engineer-in-charge.  Provided always 
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that the provisions of this clause shall not be applicable in the case of any work 

which it is customary to carry out by rotary or double shifts.  

 

CLAUSE-39 

Compensation 

for delay.           
 a) The time allowed for carrying out the work as entered in the tender shall 

be strictly observed by the contractor.  The works shall throughout the 

stipulated period of the contract be proceeded with all due diligence in 

accordance with  the programme of work, as approved by the Engineer-

in-charge or any amended programme of work approved by the 

Engineer-in-charge  from  time  to time (time and quality being deemed 

to be essence of the contract on  the part of the contractor) and the 

contractor shall pay as compensation an  amount equal to one percent of 

the amount of contact, subject to maximum of 10% or such smaller 

amount as the Engineer-in-charge (whose decision in writing shall be 

final) may decide, on the amount the estimated cost stated in time(b) of 

the Memorandum of work annexed hereto for every day that the work 

remains uncommented  or unfinished after the proper date. 

Rate of 

progress. 

 

 

 

 

 

 

 

 

 

 

 

Compensation 

for inadequate 

funding 

 b) In order to ensure good progress during the execution of the work the 

contractor shall be bound, in all cases in which time allowed for any work 

exceeds thirty days, to complete each part of the work or its component, as 

per programme of work or any revision or amendment to it approved by the 

Engineer-in-charge.  In the event of the contractor failing to comply with this 

condition, without sufficient reasons acceptable to the Engineer-in-charge, 

he shall be liable to pay as compensation an amount equal to one per cent or 

such smaller amount as the Engineer-in-charge (whose decision in writing 

shall be final) may decide on the estimated cost of the work as named in the 

item (b) of the Memorandum hereto annexed for every day that the due 

quantity of work remains incomplete. Provided always that the entire amount 

of the compensation to be paid under the provisions of this clause shall not 

exceed ten percent of the estimated cost stated in item (b) of the 

Memorandum of work annexed hereto.  

c)    If the total funds required for completion of contract are not provided 

within two years after the stipulated date of completion, contractor may 

ask for finalization of his contract. All recoveries due from contractor 

(mobilization, secured advance, machinery hire charges, etc.) will be 

made before finalization of contract. 

 

CERTIFICATE OF COMPLETION 
CLAUSE-40 

Certification 

of completion 

of work. 

 Without prejudice to the right of the University under any such clause (s) herein 

contained, as soon as in the opinion of the Engineer-in-charge, the works shall have 

been substantially completed and shall have satisfactory passed any final test that 

may be prescribed by the contract, the Engineer-in-charge will issue to the contractor 
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a certificate of completion in respect of the work, and the period of maintenance of 

work shall commence from the date of such certificate, provided that the Engineer-

in-charge may give such a certificate with respect to any independent part of the 

works before the completion of the whole of the works, and when any such certificate 

is given in respect of such a part of the works, such part shall be considered as 

completed and the period of maintenance of such part shall commence from the date 

of such certificate.  Provided also that a certificate of completion given in accordance 

with the foregoing provisions of any part of  the works shall not be deemed to certify 

completion of any ground or surface requiring reinstatement, unless such certificate 

shall expressly to state.  Provided further that no such certificate shall be given nor 

shall the works or any of its parts be considered to be complete until the contractor 

shall have removed from the premises on which the works or any such parts shall be 

executed, all scaffoldings, surplus materials of all kinds and rubbish, buildings and 

other construction materials of all kinds and cleaned off the dirt from all woodwork, 

doors, windows, walls, floors, or other parts of any building or buildings, or road 

works and road structures, water supply, sewerage or drainage works, sanitary 

installations, gas and electric fittings, in upon, or about which the works are to be 

executed, or which he may have had possession for the purpose of the execution 

thereof, nor until the works shall have been measured by the Engineer-in-charge 

whose measurements shall be binding and conclusive against the contractor.  

  If the contractor shall fail to comply with the requirements of this clause as to the 

removal of scaffoldings, surplus material of all kinds and rubbish as aforesaid 

and cleanings of dirt on or before the date fixed for the completion of the works, 

the Engineer-in-charge may at the expense of the contractor, remove such 

scaffoldings or surplus materials of all kinds and rubbish and dispose of the same 

as he thinks fit, and clean off such dirt as aforesaid and the contractor shall 

forthwith pay the amount of all expenses so incurred, and shall have no claim in 

respect of any such scaffoldings or surplus materials of all kinds as aforesaid, 

except for any sum actually realized by sale thereof.  

 

ALTERATION, ADDTIONS AND OMISSIONS 

 
CLAUSE-41 

Alteration in 

specifications 

and drawings.  

 

 

 

 

Alterations 

omissions or 

substitution do 

 The Engineer-in-charge shall have power to make any alteration in, omission 

from, addition to, or substituted for, the original specification, drawing designs 

and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and the contractor shall be bound to carry out the works in 

accordance with any instructions which may be given to him in writing signed 

by the Engineer-in-charge, and such alterations, omission, additions or 

substitutions shall not invalidate the contract, and any altered, additional or 

substituted work which the contractor may be directed  to do in manner above 

specified as part of the work, shall be carried out by the contractor on the same 
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not invalidate 

the contracts.  
conditions in all respects on which he agreed to do the main work, and the same 

rates as are specified in the tender (bid schedule for the man work).  The time for 

the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion. 

Extension of 

time in 

consequence 

of alterations.  

 And, if the altered, additional or substituted work includes any item of work, for 

which no rate is specified in this contract, then such items of work shall be carried 

out at the item rates enforced at the time of receipt of tenders with reference to 

which the tender for the work as submitted by the contractor.   

Rate of works 

not in schedule 

of rates, bid 

schedule or in 

the estimates.  

 If such altered, additional or substituted item(s) of work is not entered in the bid 

schedule, then the contractor shall within seven days of the date of receipt of the 

orders to carry out the work inform the Engineer-in-charge of the rate which it is 

his intension to charge for such items of work, and if the Engineer-in-charge does 

not agree to this rate, or the approval to this rate (or the negotiated rate, if any),  

is not communicated to the contractor within a period of thirty (30) days reckoned 

from the date of receipt by the Engineer-in-charge of the proposed rate, the 

Engineer-in-charge shall by a notice in writing be at liberty to cancel his order to 

carry out such item of work and arrange to carry it out in such a manner as he 

may consider advisable, provided always that if the contractor shall commence 

work or incur an expenditure in regard thereto, before the rates shall have been 

determined as lastly hereinafter mentioned, he shall do so at his own risk and 

cost.  

  
No deviation from specification stipulated in the contract or additional items of 

work shall be carried out by the contractor unless the rate of the substituted, 

altered or additional items have been approved in writing failing which 

University will not be bound to entertain any claim on this account.  The 

interpretation of the Engineer-in-charge in the event of any dispute due to any 

ambiguity in the specification or nomenclature shall be binding and final. 

CLAUSE-42 

No 

compensation 

for alteration 

in or 

restriction of 

work to be 

carried out, if 

variation does 

not exceed 

20%. 

 
If at any time after commencement of the work, the Engineer-in-charge shall for 

any reason whatsoever, not require the whole thereof as specified in the tender 

(bid schedule annexed hereto) to be carried out, or increase or decrease in the 

quantity of work included in the contract or omit any such work, or change the 

contract or quality or kind of any such work,  or change the levels, lines, position 

an dimensions of any part of the works or require the contractor to execute 

additional work of any kind necessary for the completion of the work, the 

Engineer-in-charge shall give notice in writing of this fact to the contractor, who 

shall have no claim to any payment or compensation whatsoever on account of 
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any profit or advantage which he might have derived from the execution of the 

work in full, but which the did not derive in consequence of the full amount of 

the work not having been carried out; neither shall he have any claim for 

compensation by reasons of any alteration having been made in the original 

specifications, drawings designs and instructions which shall involve any 

curtailment or increase of the work as originally contemplated ; nor shall the 

contractor be entitled to any adjustment in the unit rate/price or amount of the 

contract, if the aggregate effect of all such alterations, additions, omissions, or 

adjustment (other than those arising out by reasons of price variation under clause 

55 hereof) on completion of the whole of the works, does not exceed 20 percent 

of the sum named in paragraph of 1(one) of this tender. 

Variation 

exceeding 

20% 

 
If, on completion of the whole of the works, it shall be found that a reduction or 

increase greater than 20 percent of the sum named in paragraph 1 of the tender 

results from the aggregate effect of all increases, decrease omissions or 

adjustments (other than those arising out because of price variation under clause 

  
55 hereof), as a result of the requirement of the Engineer-in-charge, the amount 

of the contract price shall be adjusted by such sum(s)as may be determined by 

the Engineer-in-charge and the contractor. In the event of disagreement, the 

Engineer-in-charge shall fix such sum as shall, in his opinion, be reasonable and 

proper, regard being had to all materials and relevant factors including the 

contractor’s cost and over heads.  

MAINTENANCE AND DEFECTS 

CLAUSE-43 

Period of 

maintenance. 
 1) The period of maintenance mentioned in item (i) of the Memorandum 

hereto annexed shall be calculated from the date of completion of the 

works certified by the Engineer-in-charge in accordance with clause 40 

hereof or in the event of more than one certificate having been issued by 

the Engineer-in-charge under the said clause, from the respective dates so 

certified, and in relation to the period of maintenance the expression the 

“work” shall be construed accordingly.  

Execution of 

work of repair 

etc. 

 2) The works shall at or as soon as practicable after expiration of the period 

of maintenance be delivered to the Engineer-in-charge in as good and 

perfect condition (fair wear and tear excepted) to the satisfaction of the 

Engineer-in-charge as that in which they were at the commencement of 

the period of maintenance, the contractor shall execute all  such  works  

of  repair,  amendment, reconstruction, rectification and making good of 

defects, imperfection, shrinkage other faults as may be required of the 

contractor in writing by the Engineer-in-charge during the period of 
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maintenance or within fourteen days after its expiration as a result of an 

inspection made by or on behalf of the Engineer-in-charge prior to its 

expiration. 

Cost of 

execution of 

works of repair 

etc.  

 3) All such works shall be carried out by the contractor at his own expense, 

if the necessary thereof shall, in the opinion of the Engineer-in-charge, be 

due to use of materials or workmanship not in accordance with the contract 

or to neglect or failure on the part of the contractor to comply with any 

obligation expressed or implied on the contractor’s part under the contract.  

If in the opinion of the Engineer-in-charge such necessity shall be due to 

any other cause, the value of such work shall be ascertained and paid for, 

as if it were an additional work.  

Remedy of 

contractor’s 

failure to 

carryout work 

required.  

 

4) If the contractor shall fail to do any such work as aforesaid, required by 

the Engineer-in-charge, the Engineer-in-charge shall be entitled to carry 

out such work by his own workmen or by other contractor(s) and if such 

work is a work which the contractor should have carried out at the 

contractor’s own cost, shall be entitled to recover from the contractor 

towards the cost thereof a sum equal to the actual expenditure so incurred 

by the Engineer-in-charge (whose certificate as to the amount of the work 

shall be final and binding on the parties) any may deduct the same from 

any moneys due or that may become due to the contractor.  

CLAUSE-44 

Contractor 

liable to make 

good damages 

and for any 

imperfection 

noticed during 

period of 

maintenance. 

 If the contractor or his work people, or servant shall break, deface, injure or 

destroy any part of a building in which they may be working or any building, 

road, road work, road structure, water supply, sewerage and drainage works, 

sanitary fitting and electric installation, fences, enclosures, water pipes, cables, 

drains, electric or telephone posts or any works, trees, grass or grass land, or  

cultivated ground contiguous to the premises on which the work or any part of 

its is being executed, or if any damage shall happen to the work, while in progress 

from any cause whatsoever or any imperfections become apparent in it within the 

specified period of   maintenance in item No. (i) of the Memorandum  hereto  

annexed  after  a  certificate, final or otherwise of its completion shall have been 

given by  the  Engineer-in-charge as aforesaid, the contractor shall make the same 

good at his own expense, or in default, the Engineer-in-charge may cause the 

same to be made good by other workmen, and deduct the expenses (of which the 

certificate of the Engineer-in-charge shall be final) from any sums that may then, 

or at any time thereafter may become due to the contractor, or from his security 

deposit. 

ADVANCE OF CONTRACTORS 
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CLAUSE-45 

Secured 

advance on 

materials 

brought to site.   

 Should the contractor, whose contract is for finished work require an advance on 

the security of material of imperishable nature brought by him to the site, the 

Engineer-in-charge shall assess the value of such materials and the contractor 

may be paid an advance up to an amount not exceeding seventy five percent   (the 

decision of the Engineer-in-charge as to this percentage shall be final) of the 

value of materials assessed by the  Engineer-in-charge.   The materials  shall 

  
remain the property of the University and the contractor shall not remove it from the 

site without the written permission of the Engineer-in-charge.  The contractor shall 

be responsible for any loss to the materials due to the contractor postponing the 

execution of the work or to the shortage of or misuse of the materials and against the 

expenses entailed for their proper watch and safe custody.   

The recovery of the amount of such advance shall be made from the contractor’s bill 

for the work done, as the materials are used in the work. 

PAYEMENTS 

CLAUSE-46 

Bills to be 

submitted on 

prescribed 

form.   

 The contractor shall submit all bills on the form prescribed by the Engineer-in-

charge to be had on application at the office of the Engineer-in-charge and the 

charges in the bills shall always be entered at the rates specified in the tender (bid 

schedule) or in the case of any extra work ordered in pursuance of the conditions 

and not mentioned or provided for the tender, at the rate hereinafter provided for 

such works.   

CLAUSE-47 

Bills to be 

submitted 

monthly. 

 The contractor shall submit each month on or before the date fixed by the Engineer-

in-charge a bill, on the basis of measurements carried out by the contractor through 

his own staff, for all works executed in the previous month, and the Engineer-in-

charge shall take or cause to be taken the requisite  measurement  for  the  purpose  

of having the same verified and the claim, as for as admissible adjusted, if possible, 

before the expiry of ten days from presentation of the bill subject to the condition 

laid down in item(s) of the memorandum of work. If the contractor does not submit 

the bill within the time fixed as aforesaid, the Engineer-in-charge may depute a 

subordinate to measure up the work in the presence of the contractor or otherwise 

and the Engineer-in-charge may prepare a bill from such measurements, which shall 

be binding on the contractor in all respects. 

Payment of 

items with 

imbalance rate 

 (a) If a contractor quotes such disproportionate rates in his tender which deviate from 

the rates provided in technically sanctioned estimate, the payment of items whose 

rates are lower will be made at tendered rate(s) in full on the execution of item(s) but  

the payment of items whose rates as higher shall be made at the rates depicted in 
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technically sanctioned estimate, on the execution of such items, the balance payment 

shall be withheld by the engineer-in-charge till the completion of the work items for 

which low rates have been quoted.  

CLAUSE-48 

Deduction of 

security 

deposit.   

 At the time of making any payment to the contractor for the work done under this 

contract, the Engineer-in-charge shall retain from the amount so payable to the 

contractor, the amount of security deposit at the percentage rate specified in 

item(d) of the Memorandum of work annexed hereto.  The earnest money of the 

contractor on execution of the contract, will however, be adjusted towards the 

amount of such security deposit to be retained from the amount of his first bill of 

the work done by him and payable to the contractor under this contract.   

All compensations of other sums of moneys payable by the contractor to the 

University under the terms of this contact may be deducted from the amount of 

his security deposit of the contract or from any sums which may be due or any 

become due to the contractor by the University any account whatsoever, and in 

the event of his security deposit being reduced by such deductions, the contractor 

shall, within ten days thereafter, make good in cash any sum or sums which may 

have been deducted from his security deposit, or may be made good through 

additional deductions from his bill or dues.  

CLAUSE-49 

Conversion of 

security 

deposit into 

profit bearing 

securities.    

 Subject to any general or special directions given by the government to the 

contrary, if the contractor so desires and makes a written request to the 

Engineerin-charge to the effect that the amount of security deposit retained from 

the bills of the contractor may be converted into the recognized form of profit 

bearing securities at the cost of the contractor, the amount of security deposit 

retained from bills of the contractor shall be deposited in any of the following 

banks:- 

1) National Bank of Pakistan Ltd.  

2) Habib Bank Ltd.  

3) United Bank Ltd.  

4) Muslim Commercial Bank of Pakistan Ltd.  

5) Allied Bank of Pakistan Ltd.  

6) The Bank of Punjab.  

and pledged in the name of the Project Director, and on the maturity the amount 

of security is retrieved back in the Public Account and refunded to the contractor 

in prescribed manner.  

CLAUSE-50 

Refund of 

security 

deposit.     

 a) The amount retained as security deposits shall not be refunded to the 

contractor before the expiry of six(6) months in the case of original works 

valuing up to Rs.5 million and twelve (12) months or even more as may be 

determined by the Engineer-in-charge with the prior approval of the Director 

Engineering or Vice Chancellor works valuing above Rs. 5 million, after the 
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issue of the certificate of completion of the work       under clause 40 hereof 

by the Engineer-in-charge provide  that  in  case  the 

  
contractor is required by the Engineer-in-charge to rectify any 

imperfection,  damage, defects or other faults in work, etc. during the 

period of maintenance the security deposit shall not be refunded till the 

contractor has fulfilled his obligations under clause 43 and 44 hereof to the 

satisfaction of the Engineer-in-charge.   

b) Should the contractor so apply in writing to the Engineer-in-charge the 

amount of security deposit will be refunded to the contractor three(3) 

months after the issue of certificate of completion of work by the Engineer-

in-charge under clause 40 subject to the production of bank guarantee from 

a scheduled bank in Pakistan to the satisfaction of and in the form suitable 

to the Engineer-in-charge, for the same amount covering the balance of 

period of maintenance, to the effect that the contractor shall fulfill his 

obligations under clause 43 and 44 of the contract.  

  
c) Subject to the conditions stipulated in sub-clause (a) of this clause, in the 

case of contracts for maintenance and repair works, the security deposits 

would be refunded to the contractor after the expiry if three (3) months of 

the issue of certificate of completion of work by the Engineer-in-charge 

CLAUSE-51 

Payment on 

intermediate 

certificate to 

be regarded as 

advances.      

 The contractor shall on submitting the bill the entitled to receive a monthly 

payment proportionate to  the part thereof then approved and passed by the 

Engineer-in-charge, subject to the condition laid down in item(s) of the 

Memorandum, whose certificate of such approval and passing the sum so 

payable, shall be final and conclusive against the contractor.  But all such 

intermediate payments shall be regarded as payment by way of advance against 

the final payment only, and not as payment for work actually done and completed 

and shall not preclude the requiring of bad, unsound, imperfect or unskillful work 

to be removed and taken away and reconstructed, or re-erected or be considered 

as an admission of the due performance of the contract, or any part thereof in any 

respect, or the accruing of any claim: nor shall it conclude, determine, or affect 

in any way the power of Engineer-in-charge, under these conditions or any of 

them as to the final settlement and adjustment of the accounts or otherwise, or in 

any other way vary or affect the contract.  

 

CLAUSE-52 

Final bill to be 

submitted 
 The final bill shall be submitted by the contractor within one month of the date 

fixed for completion of the works, otherwise the Engineer-in-charge’s certificate 
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within one 

month.       
of the measurement and of the total amounts payable for the works accordingly, 

shall be final  and binding on all parties.  

CLAUSE-53 

Procedure for 

payment to 

firms.        

 The University may refuse or suspend payment on account of a work when 

executed by a firm, or by a contract described in their tender as a firm, unless 

receipts are signed by all the parties, or one of the partners or some other person 

producing power of attorney enabling him to give actual receipts on behalf of the 

firm.   

CLAUSE-54 

Sums payable 

by way of 

compensation 

to be 

considered as 

reasonable 

compensation 

without 

reference to 

actual loss.          

 All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of University 

without reference to the actual loss or damage sustained, and whether or not are 

damage shall have been sustained.    

VARIATION IN PRICES OF SPECIFIED MATERIALS 

CLAUSE-55 

1) Where any variation (increase or decrease), to the extent of 5% or more, in the price 

of any of the item mentioned in sub-clause (2) below takes place after the 

acceptance of tender and before the completion of contract, the amount payable 

under the contract shall be adjustable to the extent of the actual variation in the 

cost of the item concerned  

2) No price variation under the clause shall be admissible except in respect of the 

following items:-  

      i) Cement  

      ii) Steel  

       a) M.S Bars (Plain and Deformed)  

       b) M.S. Sections.  

       c) High Tensile Steel wire.  

       d) M.S and G.I Pipes.  

       f) M.S & G.I Sheet  

       g) C.I Specials  

      iii) Asbestos Cement Pipes.  

      iv) P.V.C/ uPVC Pipes.  

      v) PPRC pipes  

      vi) HDPE Pipes  

      vii) R.C.C/P.C.C Pipes.  

      viii) Bitumen.  

      ix) High Speed Diesel.  
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      x) Bricks  

       a) 1st Class Bricks  

       b) Tiles  

       c) Gutka  

      xi) Stone Aggregates  

       a) Stone Metal for Sub Base.  

       b) Stone Metal for Base Course.  

       c) Crushed Bajri  

      xii) Harrow Sand  

      xiii) Tiles (Ceramic and Porcelain)  

      xiv) Wood  

      xv) Aluminum Sections  

      xvi) Paint (interior & exterior)  

      xvii) Labour 

 3)  The base price for the purposes of calculation of the price variation shall be 

the price prevalent in the month during which the last day of the submission of 

tender falls.  

 4) If, the price variation under this clause shall be worked out on the basis of the 

price of the item concerned as notified or placed at web site by the Finance 

Department, Government of the Punjab for the particular month and particular 

District.  

 5) If no notification in respect of any of the item mentioned in sub-clause (2) is 

issued under sub-clause (4) no price variation shall be admissible in respect of 

that item during that month.  

 6) (i)The amount payable or deductible in respect of items No.(i) to sub-

clause (2) shall be calculated on the basis of the quantity of the item actually 

consumed on the work during the month.  

    ii) The percentage increase/decrease in the billed price over the base 

price notified by M/S Pakistan Steel Mills, Karachi would be applicable to the 

quantities of all specified sizes of item No. ii) a) via M.S Bars (plain & deformed) 

actually consumed on the work each month.  

7)  The amount payable or deductible in respect of item No.(v) of sub clause (2) shall 

be calculated on the basis of the actual quantity of cement and steel bars used in 

the manufacture of the pipes during the month.  

8)  No escalation shall be allowed to the contractor in respect of the period extended 

for the completion of the work due to his own fault.  

9)  If, under the existing codal rules, secured advance is paid on all or any of the 

imperishable items in sub-clause (2) above, price variation shall be admissible on 

such item(s) in respect of the quantity or quantities for which secured advance 

has been paid to the contractor, however, price variation will be paid after actual 

consumption of the material but rate to calculate the price variation would be 

period when material was brought at site.  
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10)  The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of high speed diesel shall be calculated from the increase or 

decrease in the basic price of high speed diesel using the following formula: 

Increase or decrease= x VOW x (CPD-BPD) / BPD in contract price. Where: 

VOW = the value of the work for which payment has been certified by the 

Engineer-in-charge, executed subsequent to such increase or decrease in the 

Basic Price as shall be obtained by applying the approved unit rates and prices 

entered in the measurement book.  

    CPD = Current price of high speed diesel, and  

    BPD = Basic price of high speed diesel.  

    Factor  =0.15 for Highway / Road works & 

      =0.07 for Buildings and R.C.C structures & 

      =0.07 for Irrigation Works  

11)  The increase or decrease in the contract price subsequent to any increase or 

decrease in the cost of labour shall be calculated from the increase or decrease in 

the basic price of labour using the following formula: Increase or decrease= x 

VOW x (CLR-BLR) / BLR in contract price.  

 

Where:  

  

 VOW = the value of the work for which payment has been certified by the 

Engineer-in-charge, executed subsequent to such increase or decrease in Page 42 

of 53 the Basic Price as shall be obtained by applying the approved unit rates and 

prices entered in the measurement book.  

    CLR = Current labour rates for unskilled worker (as published by 

Bureau of Statistics)/as placed on website of Finance Department). 

    BLR= Basic labour rates of unskilled worker on the date of receipt of 

tenders (as published by Bureau of Statistics)/as placed on website of Finance 

Department)  

    Factor β =0.15 both for building & road works  

CLAIMS OF CONTRACTOR 

CLAUSE-56 

Bills to be 

submitted 

monthly.         

 The contractor shall deliver in the office of the Engineer-in-charge on or before 

the 10th day of every month during the continuance of the work covered by this 

contract a return in such form as the Engineer-in-charge may from time to time 

prescribe showing details of any rate, amount and work claimed as extra, and 

such return shall also contain the value of such work which the contractor may 

consider himself to be entitled up to the end of previous month, which value shall 

be based upon the rates and prices mentioned in the contract (bid schedule) or the 

rate determined pursuant to clause 41 hereof.  The contractor shall include in such 
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monthly returns particulars of all claims of whatsoever kind and howsoever 

arising, which at the date thereof he has or may claim to have, against the 

Engineer-in-charge under or in respect of, or in any manner arising out of the 

execution of the works, and the contractor shall be deemed to have waived all 

claims not included in such return and will have no right to enforce any claim not 

so included, whatsoever be the circumstances.  

CLAUSE-57 

Claims for 

payment of 

extra ordinary 

nature.          

 No claim for payment of extra ordinary nature, such as claim of a bonus for extra 

labour employed in completion of the work before the expiry of the contractual 

period at the request of the Engineer-in-charge or claim for compensation where 

the work has been temporarily brought to a stand still through no fault of the 

contractor, shall be allowed, unless and to the extent that the same shall have 

been expressly sanctioned by the Islamia University of Bahawalpur.   

CLAUSE-58 

Time limit for 

unforeseen 

claims.          

 Under no circumstance whatsoever shall be contractor be entitled to any 

compensation on account of the contract unless the contractor shall have 

submitted claim in writing to the Engineer-in-charge within one month of the 

cause of such claim occurring.    

CLAUSE-59 

Claim for 

compensation 

for delay in the 

execution of 

work.          

 No compensation shall be allowed for any delay in execution of the work on 

account of water standing in borrow pits or compartment.  The rates inclusive for 

hard or rocky soil, excavation had, sub soil water or water standing in borrow 

pits, and no claim for extra rate shall be entertained unless expressly verified by 

Engineer-in-charge and confirmed by Project Director.      

REMEDIES AND POWERS 

CLAUSE-60 

Action when 

whole of 

security 

deposit is 

forfeited.           

 In any case in which under any clause or clauses of the contract, the contractor 

shall have rendered himself liable to  pay compensation amounting to whole of 

the security deposit or in the opinion of the Engineer-in-charge has abandoned 

the contract, or is not executing the works in accordance with contract or is 

persistently or flagrantly neglecting to carry out his obligations under the 

contract, or if the contractor employs any employees of the University in  

defiance  to  the 

  provisions of Clause 32 thereof, the Engineer-in-charge on behalf of the 

University may, after giving fourteen days notice in writing to the contractor 

rescind the contract (of which rescission notice in writing to the contractor under 

the hand of the Engineer-in-charge shall be conclusive evidence and in which 

case the security deposit of the contractor, shall stand forfeited, and be absolutely 
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at the disposal of University (Engineer-in-charge). And in case the contract shall 

be rescinded under the provisions aforesaid):- 

 

i. The contractor shall have no claim to compensation for any loss sustained 

by him by reasons of his having purchased or procured any materials, or 

entered into any engagement, or made any advances on account of or with 

a view to the execution of the works or the performance of the contract. 

ii. The contractor shall not be entitled to recover, or be paid any sum for any 

work actually performed under this contract, unless and until the Engineer-

in-charge will have certified in writing. The performance of such work and 

the value payable in respect thereof, and he shall only be entitled to be paid 

the value so certified, after deducting there from the amount of aforesaid 

compensation and other charges duly ascertained and certified by the 

Engineer-in-charge to be payable by the contractor. But if such sum 

payable by the contractor for any losses, compensation or any other charge 

shall exceeded the sum for any work actually performed under the contract 

and certified by the Engineer-in-charge, the amount of such excess shall 

be deemed a debt due by the contractor to the University and shall be 

recovered accordingly.  

 

CLAUSE-61 

Work at the 

risk and 

expense of the 

contractor                   

 In every case in which the contract should be rescinded under clause 60 hereof 

and in the opinion of the Engineer-in-charge such work should be done at the risk 

and expense of the contractor without thereby avoiding the contract or relieving 

the contractor from any of his obligation or liabilities under the contract or 

affecting the rights and powers conferred on the University or the Engineer-in-

charge by the contract, the Engineer-in-charge on behalf of the University after 

giving fourteen days notice in writing to the contractor, shall have powers to 

adopt any of the following courses as may in the opinion of the Engineer-in-

charge be desirable:- 

  
a) To measure to up the work of the contractor and to take such part thereof, as 

shall be executed out of his hands and to give it to another contractor to 

complete, in which case any expenses which may be incurred in excess of 

the sum which would have been paid to the original contractor, had the whole 

of the work been executed by him (of the amount of which excess, the 

certificate in writing of the Engineer-in-charge shall be final and conclusive) 

shall be borne and paid by the original contractor, and may be deducted from 

any money due to him by the University under the contract or otherwise, or 
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from his security deposit or from the value of the performance guarantee / 

quality assurance security given by the contractor under clause 7 hereof.  

b) To employ labour paid the University and to supply materials or 

supply/arrange tools and plants to carry out the works or any part of the 

works, debiting the contractor with the cost of the labour and the price of the 

materials and cost of supply/arrangement, operation and maintenance of 

tools and plants of the amount of which cost and price a certificate of the 

Engineer-in-charge shall be final and conclusive against the contractor, plus 

departmental charges on the amount so incurred equal to ten percent or such 

smaller amount as the Engineer-in-charge (whose decision in writing shall 

be final) may be decided, and crediting him with the value of the work done, 

in all respects, in the same manner and at the same time and rates, as if it had 

been carried out by the contractor under the terms of his contract, the 

certificate of the Engineer-in-charge as to the value of the work done shall 

be final and conclusive against the contractor. 

  In the event of any of the above courses mentioned in this clause being 

adopted by the Engineer-in-charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagement, or 

made any advances on account of, be with a view to, the execution of works 

or the performance of the contract. 

NOTE:   After having approval for rescinding the contract from competent 

authority, the decision regarding implementation of clause 60 and 61, 

separately or simultaneously shall be discretion of the Engineer In-charge. 

CLAUSE-62 

Contractor 

remains liable 

to pay 

compensation 

if action is not 

taken under 

clause.          

 In any case in which any of the powers, conferred upon the Engineer-in-charge 

by clause 60 or by para(a) of clause 61 hereof, shall have become exercisable and 

the same shall not be exercised, the non-exercise thereof shall not constitute a 

waver of any of the conditions hereof, and such powers shall not withstanding be 

exercisable in the event of any future case of default by the contractor for which, 

by any clause or clauses hereof he is declared liable to pay compensation 

amounting to the whole of his security deposit and the liability of the contractor 

for past and future compensation shall remain unaffected. 

 

Power to take 

possession or 

require 

removal of or 

sell 

contractor’s 

plant, etc.   

 
In the event of the Engineer-in-charge putting in force either of the power vested 

in him under clause 60 or para (a) of the preceding clause, he may, if he so desires, 

take possession of all or any tools, constructional plants, materials and stores, in 

or upon the works, or the site thereof, or belonging to the contractor, or procured 

by him and intended to be used for execution of the work or any part thereof, 



48 

 

paying or allowing for the same in account at the contract rates, or, in case of 

those not being applicable at current market rates to be certified by Engineer-in-

charge whose certificate shall be final otherwise the Engineer-in-charge, may be 

notice in writing to the contractor or his clerk of the works, foreman or other 

authorized agent, require him to remove such tools, construction plants, 

materials, or stores from the premises (within a time to be specified in such 

notice) and in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-charge may remove them at the contractor’s expense 

or sell them by auction or private sale on account of the contractor and at his risk 

in all respects and the certificate of the Engineer-in-charge as to the expenses of 

any such removal and the amount of the proceeds and expenses of any such sale, 

shall be final and conclusive against the contractor.  

CLAUSE-63 

Contract may be 

rescinded and 

security deposit 

for subletting 

bribing, or if 

contractor 

becomes 

insolvent. 

 

 If the contractor shall, in defiance of the Engineer-in-charge’s instructions to the 

contrary or without his written approval, assign or sublet his contract or attempts 

to do so; or become insolvent, or commence any insolvency proceedings or make 

any composition with his creditor’s or attempts so to do ; or if any bribe, gratuity 

gift, loan prerequisite, reward or advantage, pecuniary or otherwise,  shall either 

directly or indirectly be given, promised or offered by the contractor, or his 

servants or agents to any way relating to his office,  or  employment; or if  any  

such  officer  or  person shall become in any way directly or indirectly interested 

in the contract; the Engineer-in-charge may thereupon by notice in writing 

rescind the contract, and the security deposit of the contractor shall thereupon 

stand forfeited and the absolutely at the disposal of University and the same 

consequence shall ensue as if the contract had been rescinded under clause 60 

hereof and in addition to the contractor shall not be entitled to receive or be paid 

for any work therefore actually performed under the contract. 

CLAUSE-64 

Deduction of 

amount due to 

University on 

any account on 

any account 

whatsoever to be 

permissible from 

any sums 

payable to the 

contractor.  

 

 Any excess payment made to the contractor inadvertently or otherwise, under 

this contract or on any account whatsoever, and any other sum found to be due 

to the University by the contractor in respect of this contract, or any other contract 

or work order, or on any account whatsoever, may be deducted from any sum 

whatsoever payable by University to the contractor, either in respect of this 

contract or any work order or contract, or on any other account by any other 

department of the University or recovered from the contract or as arrears of land 

revenue. 

 

SETTLEMENT OF DISPUTES 

CLAUSE-65 
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Procedure in dis-

agreement.  

 

 In the event of any disagreement between the Engineer-in-charge and the 

contractor arising out of the contract, the matter shall first be referred to the 

Project Director for decision who shall, after making such enquiries, as he may 

deem fit, give his decision in writing not later than three months after the 

reference is made to him.  The period for decision of the case by the Project 

Director may, however, be extended by the Director Engineering or Vice 

Chancellor under special conditions according to the circumstances, justification, 

available in each case.  The contractor shall forthwith give effect to the decision 

of the Project Director and shall proceed with due diligence, whether arbitration 

in intended or not.  

Contractor dis-

satisfied with the 

decision of 

Superintending 

Engineer.  

 

 

 

 

Increase in 

amount of claim 

once preferred 

not allowed.  

 

 If the contractor be dis-satisfied with the decision of the Project Director or if his 

decision  is not forthcoming within the stipulated or extended period/periods and 

desires arbitration under the arbitration clause as hereinafter provided, he shall 

give notice in writing of such intention to the Project Director within a period of 

twenty eight days of the receipt of the Project Director’s decision or in case no 

decision is given, at the end of the period or periods within  which  the  Project  

Director  was  to give his decision.  The said notice shall contain the cause of 

action material facts of the case and relief sought, failing which the decision of 

Project Director shall become final, conclusive and binding, and the contractor 

shall be deemed to have forfeited or departed from the claim in excess of that 

allowed by the Project Director. The subsequent inflation/ increase in the amount 

of claim once preferred in the said notice shall not be allowed nor shall any other 

claim in respect of the same work be entertained from the contractor at any alter 

stage.   

Reference to 

arbitration  

 
A reference to arbitration shall be made by the contractor in writing not later than 

three months after the completion of the work. Failure to make such a reference 

within this period shall be deemed to mean that the contractor has waived all 

claims in respect of all disputes.  

Disputes for 

arbitration 

limited.  

 a) Disputes which may be referred to arbitration shall be limited to:- 

 i) Any question, difference, or objection, whatsoever which shall arise in 

any way, connected with or arising out of the contract or / and  

 ii) The meanings of the operation of any part of the contract ; or / and 

 iii) The rights, duties and liabilities of either party to the contract ;or/ and  
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 iv) Whether the contract should be terminated or has been rightly 

terminated and as regards the rights and obligations of the parties as a 

result of such termination.  

Provided that those matters for which provision has been made in the contract for final 

land binding decision by the Engineer-incharge shall be excluded from 

arbitration 

 

b) The venue of arbitration shall be in Punjab.  The contractor will have to 

deposit 20% the amount of the claim up to Rs. 0.20 million and 10% of 

claims, exceeding Rs. 0.20 million along with the claim. This amount 

will be refunded after the Award has been made Rule of the Court.  

Otherwise, the amount deposited will be forfeited.  

c) In the event of any dispute arising in accordance with the limitations 

provided in sub clause (a) of this clause, the same shall be referred to 

the decision of a sole arbitrator to be appointed by the Director 

Engineering or Vice Chancellor the decision of the sole arbitration in 

such cases shall be final and binding on the parties concerned. 

 

d) In case the amount of the claim preferred is over half a million rupees,      

 the dispute shall be referred to the award of two arbitrators, to be 

 appointed from the Contractor dis-satisfied with the decision of 

 Superintending Engineer Increase in amount of claim once preferred not 

 allowed Reference to arbitration Disputes for arbitration limited. 

 Arbitration Page 47 of 53 Superintending Engineers of the department, 

 other than the Superintending Engineer in charge of the work, one to be 

 nominated by the Chief Engineer of the region concerned and the other 

 by the contractor. In the case of the said two arbitrators not agreeing, the 

 case shall be referred to the award of an umpire who shall be an officer 

 of the department not below the rank of Chief Engineer to be appointed 

 by the Government in the administrative department. The decision of 

 the two arbitrators / umpire, as the case may be shall be final and 

 binding on the parties concerned. Where the matter involves claim for 

 the payment of recovery or deduction of money only, the amount, if 

 any, awarded in the arbitration shall be recoverable in respect of the 

 matter so referred. 
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SCHEDULE SHOWING (APPROXIMATELY) MATERIAL TO BE SUPPLIED FROM THE 

DEPARTMENTAL STORE FOR WORKS CONTRACTED TO BE EXECUTED AND THE 

RATES AT WHICH THEY ARE TO BE CHARGED FOR  

(See clause 30) 

Particulars Rates at which the material will be 

charged to the contractors 

Place of deliver 

 Unit Rate  

As per policy of the government vide P&D Department No. 4/54 P&D Ro (R&B) 90 

dated 15.12.93, the bitumen of required quality and grade i.e. 80/100 shall be 

arranged by the contractor himself and department. 

 

Note:- No payment for the carriage of bitumen from highway store to site of work 

will be made to the contractor. 

    

 
Note:- The person or firm submitting the tender should see that the rates is the above 

schedule are filled up by the executive Engineer before the issue of the form 

prior to submission of the tender. 
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SCHEDULE SHOWING EQUIPMENT TO BE SUPPLIED BY THE 

GOVERNMENT AT THE REQUEST OF THE CONTRACTOR  

(SEE CLAUSE 30)  

 

4 Hire charges of earth moving / road making machinery W.E.F new role 2007 

at website of FD.  

 

The Equipment and/or constructional plant listed in the following table are available 

with the employer and can provided to the contractor at his request, at the rental rates 

and places set out therein ____________________________________.  

 

Sr. 

No. 
Description 

Hire charges per day 

without cost of POL 

Crew Transportation 

Charges & Running 
Repairs 

1 2 3 
1 D.R.R   8-10 Tons Capacity Rs. 554/50  

2 D.R.R   10-12 Tons Capacity Rs. 632/- 

3 D.R.R   15-18 Tons Capacity Rs. 754/- 

4 Self-Propelled -V.R.R. (Italian) Rs. 1450/- 

5 Self-Propelled -V.R.R. (Russian) Rs. 740/- 

6 V.R.R   (VSH-100) 8-10 Tons Rs. 1753/- 

7 V.R.R   Toe Type Rs. 480/- 

8 P.T.R CP – 10 (Romania) Rs. 971/- 

9 Bulldozer D-4 S-650 (Romania) Rs. 1234/- 

10 Bulldozer D-6 Rs. 1756/- 

11 Bulldozer D-7 Rs. 1818/- 

12 Bulldozer D-50-A (Komatsu) Rs. 2232/- 

13 Bulldozer TD-18/20 Rs. 1842/- 

14 Bulldozer D-8ATD-24 Rs. 2292/- 

15 Bulldozer D-8-K Rs. 4486/- 

16 Bulldozer D-7-G Rs. 2992/- 

17 Motor Grader (130/HP) (Komatsu) Rs. 1435/- 

18 Dan Power Loader Rs. 1507/- 

19 Elevating Scraper WABCO Rs. 5300/- 

20 Self-Loading Dumper Rs. 1149/- 

21 Dump Truck 5-CU Yard Rs. 1394/- 

22 Truck 5-10 Tons Rs. 833/- 

23 Tractor 45-46 HP Rs. 620/- 

24 Truck Mounted Crane (Hvdrocone 8 Tons) Rs. 2192/- 

25 Byre Crane 75 Tons Rs. 2077/- 

26 Sheep Foot Roller “Toe Type” Rs. 240/- 

27 Tar Boiler Rs. 150/- 

28 Water Tank Toe Type Rs. 225/- 
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SCHEDULE SHOWING THE NAMES OF MANUFACTURERS OR 

SUPPLIERS WHOSE PRICES FOR THE SPECIFIED MATERIALS 

AT THE PLACES SHOWN AGAINST EACH ARE TO FORM 

BASIS OF PAYMENT OF PRICE VARIATION. 

Name of Item 
Name of Manufacturer or 

Supplier 

Price at Places which are to form  

basis of Price Variation 

1 2 3 

(i) Cement Javaden Cement Karachi 

(Ex-factory)  

w.e.f 6: 4.2005 

Bestway Cement Limited  

(ii) Steel 

(a) M.S Bars (Plain & 

deformed) 

Pakistan Steel Mills Karachi 

w.e.f 6.4.2005 

Pakistan Steel Mill Karachi 

 

(b) M.S sections  Pakistan Steel Mills Karachi 

w.e.f 6.4.2005 

Pakistan Steel Mill Karachi 

(c) High Tensile Steel  

 Wire  

Pakistan Steel Mills Karachi 

Corporation Ltd. Karachi 

w.e.f. 6.4.2005 

Metropolitan Steel Corporation Ltd, 

Karachi.  

(d) M.S & G.I pipe   

 

(i) M/s Karachi Pipe  

 Mills Ltd. Karachi 

(ii) M/s Pioneer Steel 

 Mills Muridke, Distt. 

 Sheikhupurs 

 w.e.f. 6.4.2005 

i) M/s Karachi Pipe Mills Ltd  

 Karachi 

 

ii) M/s Pioneer Steel Mills 

 Muridke, Distt.Sheikhupura.  

(iii) Asbestos cement pipes  M/s Dadax Eternit Ltd.  

Karachi 

w.e.f. 6.4.2005 

M/s Dadax Eternit Ltd, Karachi 

(iv) P.V.C. Pipes  Pakistan PVC Ltd. Karachi 

w.e.f 6.4.2005 

Beta Pipes,  

(M/s Shafi Sons Engineering (Pvt) Ltd.  

(v) Cement and Steel Bars for 

R.C.C Pipes   

As per item (i) & (ii) above As per item (i) & (ii) above  

(vi) Bitumen  National Refinery Karachi  

w.e.f.6.4.2005 

Attock Petroleum Ltd, Karachi.  

(vii) High Speed Diesel  w.e.f. 6.4.2005 To be ascertained by Advisory Committee 

notified by Govt.  

(viii) Bricks  

a. Bricks. 

b. Tiles 

c. Gutka  

To be notified by the 

Government 

To be notified by the 

Government 

(ix)  Stone aggregate  

a. Stone metal for sub base 
b. Stone metal for base 

course  
c. Crushed bajri 

 

To be notified by the 

Government 

To be notified by the 

Government 

(x)  Labour To be notified by the 

Government 

To be notified by the 

Government 

 

 

 

 

 

 

 

 

The Islamia University of Bahawalpur. 

CONTRACT AGREEMENT 
(See Clause 6) 
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This agreement made this _________________________day of __________20________ 

BETWEEN THE ISLAMIA UNIVERSITY OF BAHAWALPUR (hereinafter called the 

University) as represented by the Executive Engineer / Project Director in the Islamia 

University of Bahawalpur on the one part and ________________________(hereinafter 

called the contractor) on the other part.  WHEREAS tenders have been received by the 

University for the Construction, Completion and Maintenance 

of___________________________________  

(Name of work) 

 

As well as possible new and ancillary works associated therewith which have to be executed 

in accordance with the contract document, and the tender by the contractor of the construction, 

completion and maintenance of such works has been accepted by the University. 

NOW THEREFORE, for and in consideration of the promises, convents and agreement 

hereinafter contained and to be performed by the parties hereto, the said parties hereby covenant 

and agree as follows:- 

i. In consideration of the covenants and agreements to be kept and performed by the 

contractor and for the faithful performance of the contract and the completion and 

maintenance of works embraced therein, according to the specification, drawings and 

conditions herein contained and referred to the University shall pay and the contractor 

shall receive and accept as full compensation for everything furnished and done by the 

contractor under this agreement and the tender price stipulated in the contractor’s 

tender at the times and in the manner prescribed by the contract. 

ii. The said shall be started, within the period specified in item No. (f) of the 

Memorandum of work, following the receipt of written order of the Executive Engineer 

/ Project Director in the Islamic University of Bahawalpur to proceed with and the 

contractor shall complete fully the works within the stipulated period reckoned from 

the commencement of work, subject to such extensions of time as may be granted 

under the conditions of contract except of maintenance which shall be completed 

within the period named in item(g) of the Memorandum hereto annexed after issuance 

of the final certificate of completion.  

 

iii. The following documents shall be deemed to form and be read and construed as part 

of this agreement:-  

a) The said tender and covering letter and subsequent undertaking if any; 

b) The drawings; 

c) The conditions of contract and additional conditions if any; 

d) The specifications; 

e) The bid schedule;  

f) Addendum No. 1 to ________________ 

(Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the University; 
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h) The scale of rates and prices; 

i) The letter of acceptance; and 

j) The performance Guarantee. 

iv. All disputes or differences between the parties in connection with or arising out of this 

agreement shall be settled in accordance with the provisions of relevant clause of the 

conditions of contract.  

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the 

day and the year hereinafter set forth.  

 

 

 

Signed by _________________________ Singed by _____________________ 

(Contractor)     (Executive Engineer) 

 

 

 

     

      WITNESS  

 

1. ______________________________ 

 

 

 

2. ______________________________ 
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SPECIFICATION FOR LAYING OF 

BRICK ON END "ENDING'" 

 

Before spreading of the crushed stone base course the brick on and edging shall be laid on both 

sides of the road. The depth of edging ,g shall be 9" (nine inches) and thickness 3" (Three 

inches), Due care shall be taken so as to ensure, that the compacted Sub-Garage is not disturbed. 

The digging of channel to house the brick edging shall be perfectly in as straight line except on 

curve to correct line and level and  shall be properly held in position by filling excavated 

material in the crevices on both sides of the brick edging. Thorough compaction shall be carried 

out close to the brick edging either by means of iron hammer or power roller. In case the sub-

base is unduly disturbed, it shall be set right by the contractor at his The nominal size of bricks 

used in the edging shall be 9"X4/2” X3" (Nine inches by Four and half inches by Three inches) 

and shall conform in quality and shape and crushing strength to first class burnt bricks, as per 

Standard Specifications for Road and Bridge Construction First class burnt bricks, as per 

Standard Specifications for Road and Bridge Construction First Edition, 971, Section 1041 

(one thousand and forty one). The bricks shall, however be slightly over burnt. The bricks on 

end course shall be laid with closed joints over 1 (one) inch send cushion and sand grouted. 

The top of edging after laying and consolidation of the base-course layer shall be in level with 

the top of the base course Before the laying and consolidation of base course is undertaken, the 

brick edging shaft be held on the outside by earthen shoulders duly compacted to a width of at 

least 4 (four feet)  

MEASUREMENTS: Measurements shall be taken in linear feet separately for? Both sides 

along the center line of the road and the unit of measurement for the rate shall be 100 running 

feet.  

RATE. The rate for brick on end edging as described above shall include the cost at all materials 

delivered at the site of work and labour for all operations including laying of earthen shoulder 

on outside of the brick edging for holding it in position The rate shall include the cost of brick 

on end edging on one sin > or >y arid payment shall be made for work done on each side 

separately. 
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ADDITIONAL CONDITIONS 

 

1.  The contractor shall quote rates for buildings portion electric portion, sanitary 

and plumbing portion separately, I /c all types of carriages. No extra carriage 

for any material will be paid. GOVERNMENT OF THE PUNJAB MARKET 

ITEM RATES JULY 2004 WITH AMENDMENTS ISSUED UPTO THE 

DATE OF RECEIPT OF TENDER 

2. Any type of mistake detected in respect of market item rates shall be amended 

according to the correct Schedule of Rates with the amendments issued up to 

he date of receipt of tender. 

3. Conditional tenders or tenders without treasury Chillan or deposit at call will 

not beconsidered/entertained. 

4.  The programme for the execution of work. The arrangement of transport, 

machinery, materials and labour will have to be submitted along with the 

tenders or immediately after it, to the Engineer-in-Charge. 

5.  The contractor shall be expected to make himself acquainted with local features 

and weather conditions etc. and make his arrangements in such a manner that 

unfinished work is in no danger from storms. floods, etc. Clams from the 

Contractor on account of loss arising from weather abnormalities shall not be 

considered by the Department. 

6.  The market item rates tendered by the contractor will be approved on the gross 

amount (Value of finished work including cost of material whether purchased 

fromGovernment or directly). 

7.  The rates given in the tender call notice of items for which market item rates 

are applicable include all carriage, and handling of material to the site of work, 

No extra payment for carriage o' material for such items either arranged by the 

contractor or supplied by the department will be made. 

8.  The department reserves the right to reject any or all the tenders assigning any 

reason. without 

9.  If the contractor withdraws his tender within 60 days of the date of the opening 

ofthe tender, his earnest money with be forfeited to Government. 

10.  In case of firm/company, the constitution of the 'firm/company along with 

thenames of the attorney/ atomies of the firm/company authorized to represent 

thefirm/company and to receive the cheque along with power of attorney must 

beprovided at the time of submitting the tenders. 

11  Before any constructional material is brought to the site of work, the 

contractorshall submit to the Engineer-in-charge, representative samples of 

material heproposes to use. The samples after approval will be retained by the 

Engineer-in-charge in his custody and the contractor shall be responsible for 

ensuring thatmaterial conforming to such samples are used throughout the 

contract failingwhich the material will not be accepted and on written or verbal 
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direction of theEngineer-in -Charge must be removed forthwith from the site of 

the work. 

12.  Samples of door and window fittings which the contractor proposes to use 

shouldbe got approved in advance from the Engineer-in-charge who would 

approvethese keeping in view the samples approved by the Project Director for 

the the Islamia University of Bahawalpur. ApprovedSamples shall be retained 

by the Engineer-in-charge in his custody and thecontractor shall be responsible 

for ensuring that material conforming to such samples are used throughout the 

contract failing which the material will not beaccepted and on written or verbal 

direction of the Engineer-in-charge must beremoved forth with from the site of 

the work. 

13  The contractor shall be responsible for housing, sanitation and medical 

treatmentof the labour employed by him and shall carry out ail the departmental 

rules farmed on the subject. 

14  Should an accident occur and a claim for compensation be instituted the 

Contractor shat have to pay compensation to the injured workmen or in case of 

death to their hundred and twenty three. Contractor should, therefore in their 

interest take all precautions to guard against accident on their work. 

15. Labour will be paid by the contractor regularly. Any complaint of arrears due 

to labour will make the contractor liable to stoppage of payment from the 

department. 

16.  If the Work is not started within 15 days from the date of acceptance letter, the 

earnest money will stand forfeited to Government. 

17.  The contractor shall before commencement of any work set out accuracy the 

position as shown in the lay out plan and other drawings. He shall ___directed 

establish permanent bench mark out the work, the pegs and other marks shall 

be checked b the Sub Divisional Office who shall then certify in writing that 

the work is correctly set out and that the construction may commence. Any 

workdone in contravention to this. shall entirely be contractor's responsibility 

and may bedismantled if required by the Engineer-in-charge at the cost of the 

contractor. 

18.  The contractor will have to make his own arrangement for water and in case 

water isused from Government taps of corporation taps, the contractor will be 

responsible topay the charges as fixed by the officer in charge of the water 

supply and the samewill be deducted from the bill of the contractor if he fails 

to pay the water chargesFoundation trenched shall have to be got inspected and 

approved by the Engineer-in- chare before the foundations are laid. 

19.  No masonry work on lean concrete will be taken in hand unless the concrete 

isapproved by the Sub Divisional Officer in charge. 

20. The contractor will make his own arrangement at his cost for scaffolding, 

Holleringand cent ring etc. required for the execution of all types of work. 
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21. The cost of material received from dismantling, if any, will be deducted from 

the billof the contractor at market rates (as decided by the Superintending 

Engineer IExecutive District Officer whose decision shall be final), if it is used 

by him onconstruction work. If the contractor does not return the unused 

dismantled materials,its cost win be recovered from his bill at double the market 

rates. 

22. All rates unless otherwise specified include the cost of the following and any 

fluctuation thereof:- 

23.  Royalty. milkman, control, terminal tax, sales tax, water super tax, customs 

andexcise duty, emergency tax, water tax, and any other tolls taxes and levies 

imposedby Central or provincial Government and Local Authorities. 

24.  The contractor shall study the drawing and bending schedules and report any 

accuracy in dimensions or is concordance. 

25.  The quantities of items shown in the bid schedule and the estimated cost of 

tendercan be decreased or increased by the Engineer-in-charge (the increase in 

amountbeing limited to twenty five percent of the estimated cost of tender) or 

to take awayany item or part of work at any time if is deemed necessary by him 

withoutassigning any reason and reality it to any other agency after giving 

notice to thecontractor and this shad not invalidate the tender nor effect the 

tendered rates in anycase, nor any claim on thiş account shall be entertained. 

26.  The contractor shall faithfully carry out the work as per plan supplied to him 

and nodeviation or alternation will be accepted unless executed with the written 

permission of the Engineer-in-charge. 

27. The department reserves the right to arrange and issue any material available 

instores at stock issue rates plus storage charge as approved by the Engineer-

in-charge or at the market rates which ever is more, for bonfire use on Work. 

28 .It shall be the responsibility of the contractor to remove debris from the site of 

worksand leave the place neat and tidy after the completion of work. Nothing 

extra shallbe paid for it 

29.  The contractor shall be responsible to the department for giving exact account 

ofmaterials issued from Government stores is any used by him on the 

constructionwork. 

30.  In case of excessive use of material or some pilferage or outside sale by 

thecontractor having been detected, the contractor shall have to pav the cost of 

suchmaterial at penal rates which shall be double the issue rates plus ten 

percentsupervision charges in addition to the storage charges as worked out and 

approvedbe the Engineer-in-charge. 

31.  The plant and machinery such as mechanical concrete mixer, band mixers, 

vibrators, water pumping sets-, screens, measuring boxes, . compaction and 

gradation consol equipment, steel moulds for cubes etc. required for the work 

shall be arranged by the contractor himself at his own cost. Any plant and 

machinery, if available' with the department may be issued to the contractor. at 
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the direction of the Engineering-in-charge & on hire at approved rates and the 

contractor will be responsible for its carriage from the place it is delivered and 

returning it in working condition. He will also be responsible for the working 

charges of crew and hire charges. The idle days which happed to occur on 

account of natural caused or major break down in machinery will be charged to 

the contractor provided the Sub Divisional Officer certifies such period. 

32. Any amount due to the Government for the contractor for this work or otherwise 

will be recovered from any amount due to him from nay work in the same will 

be recovered as arrears of Land revenues in case of default by the contractor. 

33.  The contractor shall make adequate arrangement s for proper curing through 

pumping sets, hose pipes etc. of all cement concrete, reinforced cement concrete 

and brick work etc. 

34.  Consumption of cement brought by the contractor will be controlled by the 

Engineer-in-charge. However, watch and ward of the stores shall be the 

responsibility of thecontractor. 

35.  The contractor shall uncover any part or parts of the works or make openings 

in or through the work or search for the cause of any defects, imperfection or 

any other reasons/ purpose as the Engineer-in-charge may from time t> time 

direct and shall reinstate and make good after such un coverings, openings, to 

the satisfaction of the Engineer-in-charge. Nothing extra be payable on this 

account. 

36.  The washing platforms: water tanks. stacking platforms and material bins for 

storing screened and washed material will have to be provided by the contractor 

at site at their own cost in size and numbers sufficient be adequate for 

construction purposes. 

37.  The proper type of screens, test sieves, templates and measuring boxes will be 

arranged by the contractor at their own cost and got approved from the 

Engineer-in-charge before using those at site. 

38.  No item of work will be commenced unless Engineer-in-charge for (or Sub 

Divisional Officer In charge) is informed before hand and he authorizes 

commencement after satisfying that the arrangements with regard to setting out, 

materials, labour, machinery and T &P etc. are completed' and adequate in all 

respects. 

39. Any other item not provided in the B.O.Q. can be got executed by the contractor 

after getting the, non schedule rate approved from the Engineer-in-charge. 

40. The work of building construction will have to be. coordinate with the work of 

watering supply, sanitary and electrification. Nothing extra shall be payable to 

any contractor on this regard. 

41.  The security deducted from the bills of the contractor may be deposited with 

Schedule Bank of Pakistan as interest bearing security, if the contractor makes 

written request in this regard. 
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42.  G.I pipe manufactured by the Government owned institution like Pioneer steel 

Mills PECO. Karachi Pipe etc. will be used and payment shall be released only 

on the production of memos from authorized dealers of manufacturers. 

43.  All sanitary ware shall be .C.L. Karamcara make or from similar approved 

manufacture of he same standard. Where 'China ware flushing tank is not being 

proposed, plastic flushing tank ofGoldman, Lucky or similar approved 

manufacture of the same stemware will be provided, 

44  The thickness and weight of ail soil pipes and special shall be as per totals given 

inthe specification i.e. 22(1) of West Pakistan Buildings and roads Specification 

Vol-II(Public Health Portion) of 1956 Edition. 

45. Full payment for water supply line shad be made only after testing the line for 

whichcertificate shall be recorded in the measurement book. 

46.  Laying of P.V.C.- pipes of sizes in recesses will be done side by side the 

building works. 

47.  The contractor shall follow the detailed working wiring diagram showing 

location of works switches and electric points duly approved by the Engineer-

in- charge. 

48.  All electric P.V.C cables for wiring shall be manufactured by Pakistan Cables 

Ltd,Karachi and Newage Lahore. 

49.  All accessories shall be of genuine Pakistan Plastic industries Ltd, Karachi. 

50.  P.V.C. Cable shall be in full length from switch to electrical points and from B 

D.B. toSwitch Boards i.e. Loop system shall be adopted. 

51.  For joining P.VC, pipes P VC solution/ water proof same pound shall be used 

andnothing extra will be paid. 

52.  All watt socket points shall include plug comprising of 3 pin 5 Amps, wan 

socket Shoe cut-out for fuse grip and base (Kit Kat) and switch. No' separate 

payment of plug shall be made hi caste of 3 pin, 5 Amps wan socket points, 

whether on surface of recessed.  

53. All iron clad main switches, fused and out puts shall be of China mar> of 

approved quality. In case of non-availability of imported one, FICO or Sandlex 

as Approved the Engineer-in-charge will be provided. 

54.  All branch distribution boards shall be provided with imported fuse base and 

grips in case of non-availability of imported fuse bases and grips. FICO or 

EMCO made as approved by the Engineering-in-charge shall be employed. 

55. All wall sockets shall be of 3 pin type and the 3rd pin shale be earthed. 

56.  Through cooper wire No. 16 SWG running inside the metal conduit P.V.C. 

conduit no separate payment for the earthling of 4 pin 5 Amps wall socket point 

shall bemade. 

57.  The work will be carried out strictly in accordance with the West Pakistan 

specification is enforced in the Punjab Buildings Department and to the entire 

satisfaction of the Engineer-in-charge. 
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58. Use of constructional water will be only as per quantities specified and as 

permitted by the Engineer-in-charge or Sub Divisional Officer In charge. 

59.  For face work, bricks shall be selected for trueness of edges., shapes and colour 

no extra payment being due for this. Caro shall be taken that the bricks are not 

chipped off of stained as the work proceed. 

60  Masonry with hungry and hollow joints and without proper bond and properly 

stepped in with the rest of the work will not be accepted. 

61.  All putlog holes, if at all allowed by the Engineer-in-charge shall be filled, in 

advanceto the plastering as the scaffolding is being taken down. 

62.  Samples of steel to be used in reinforced cement concrete work shall be got 

tested the Engineer-in-charge and the contractor will have to bear the expenses 

for such tests. 

63.  There should be at least two such samples for each batch received at site the 

slump tests should have to be carried out white concerting and the slump 

maintained for various items as per specifications or as slump testing apparatus 

for the same at their cost. Any work done against the instructions will be liable 

to Le ejected but right. 

64.  No pouring of concrete for Reinforced Cement concrete shaft be permitted 

without the use of proper concrete mixers. vibrates and proper centering and 

shuttering there should be at least a double set of mixers and vibrators when the 

concrete is being poured to have at least aş stand by. 

65. Cutting and binding of MS ban will have to be done by the strictly, Englneer-

4n-charge No superfluous length or lap spaces etc, nor any wastage will be 

payable to the contractor. 

66.  The testing of concrete to ensure that the specified strength as par specification 

or as desired by the Engineer-in-charge, is being achieved will be got done by 

the contractor at his own cost. This will include the preparation of cubes with 

uniform square face, their preservation without any damage, curing. 

transportation to be approved laboratory and the- testing charges of the 

laboratory the test resulting for the compressive strength «. concrete cubes will 

have to be submitted regularly while the work proceeds. 

67  The raising of columns and members similar to these will not be permit tee 

exceeding three to four feet in height.  

68. Reenforcing steel shall be of intermediate grade deformed bars with yield stress 

not less than 40000 Lbs: per square inch. This shall be supplied by M/S PECO 

Lahore MIS Abdul Qayyum Fazal Muhammad Limited. Lahore or Ittafaq 

Industries Lahore or similar approved. Receipt for purchase from such suppliers 

shall be enclosed with the site. 

69.  Source of stone for use in stone masonry will be approved by the Engineer -in-

charge. 
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70.  Unless specified otherwise pressed steel hollow door frames for all buildings 

shallbe used. Edge bead made from expended metal shall be used on the vertical 

edges such as jambs of door and windows etc. 

71.  National tiles manufactured by National Tiles and Ceramics Limited are 

approved for CIS in project of the Buildings Department or similar make. to the 

entire satisfaction engineer-in-charge. 

72.  Work will be executed strictly according to the scope and the provision of 

technically sanctioned estimate. Items of work executed in violation of the 

provision of the sanctioned estimate in respect of location, scope specification, 

quantities and the rates would not be entered nor paid by field formation. 

73.  The running payment of pipes will be made only after field and laboratory 

testing of laid pipe. Carriage and laying of pipe will be done in coordination 

with the approved manufacturer. A certificate from the manufacturer regarding 

satisfactory laying of pipes will be provided by the contractor prior to running 

payment. 

74. Starters and electrical panels required to run the motor will be arranged from 

the same manufacturer who has supplied the Motor (e.g. SIEMENS etc.). 

75.  Non return valves and gate valve to be fitted with machinery is to be arranged 

fromSame manufacturer from whom machinery is arranged. 

76.  If any  excess payment or incorrect payment is made to the contractor by error, 

it willrecoverable from the contractor. Similarly, any amount pointed out during 

pre-audit or post audit will be recoverable from him. 

77. The Engineer Incharge will decide the manufacturer of machinery are pipe and 

his decision will be final. 

78. In case of any dispute the contractor will adopt the procedure laid down in 

therelevant Clause of the contract agreement. If any other forum or court is 

approached,it may be considered as miss conduct on the part of contractor. As 

a first step theenlistment of the contractor will be suspended il decision in such 

forum. 

79. Asper notification of the Finance Department vide No.RO(Tech)FD1-2010 

dated 04-09-2012, The Successful bidder shall deposit the Performance 

Guarantee/Quality Assurance Security as prescribed, failing his tender will be 

cancelled & call depositForfeited. Performance security and security deposit 

will only be returned as per agreement after handing over of the scheme/work 

to the client department/maintenance agency. 

80.  The lowest bidder will provide practical demonstration of the system within 7 

daysafter receipt of Notice from the Executive Engineer, failing which his 

tender will becancelled & call deposit forfeited. 
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ADDITIONAL CONDITIONS FOR ROADS: 

The following conditions shall apply in addition to the General 

Conditions specified in contract from for execution of works forming part of 

the TėnderDocuments. 

1.  The work shall be carried out strictly in accordance with the Government of the 

Punjab Highway Department, standard specifications for Road and Bridges 

Construction (Latest Edition) is amended up to date which form an integral. part 

of the contract except where otherwise specified. 

2.  In case of firm/company the power of Attorney must accompany the tender. 

TheContractor shall, before commencement of any work set out accurately the 

positionas shown on the lay out plans and other drawings. He shall wherever 

directedestablished permanent bench marks of his own cost adjacent to the 

work. After thecontractor having set-out-the work. the pages and other marks 

shall be checked bythe Sub Divisional Officer personally who shall then certify 

in writing that the work iscorrectly set out and that construction may commence. 

Any work done in Contravention to this shall entirely be the responsibility of 

the Contractor and may be dismantled if required by the Engineer at the cost of-

the Contractor. 

3.  The Contractor shall arrange at his own cost borrow areas for obtaining suitable 

fillmaterial for the embankment. and sub grade as approved by the Engineer. 

Theareas shall not be located within the right of way of the road. No borrow 

pits shall be located within the Highway Land as well as within thirty meters of 

the toe of the embankment. 

4.  Arrangement of the requisite plant and machinery, compaction and gradation 

controlequipment, leveling instruments, templates and-straight edges etc. shall 

be the soleresponsibility of the Contractor. 

5.  However any plant and machinery, if available with the Department, may be 

given to the contractor on hire at the rate to be fixed by the Engineer, The 

Contractor shall be responsible for carriage of such machinery from the place 

of availability and return it where directed within the jurisdiction of IUB. The 

hire charges shall be recovered from the date the machinery is physically 

handed over to the Contractor up to the date it is physically returned. The hire 

charges shall be recovered irrespective of the fact that the machinery remained 

idle in the custody of the Contractor due to any reasons. 

6.  The contractor shall be responsible for its safe custody, proper maintenance and 

timely servicing and routine repair costing not more than Rs.50% any one time 

to keep the machinery in good working condition during the period the 

machinery remained with him. The Oil/Lubricants shall be checked/changed 

under the direct supervision of the Sub Division Officer In charge. The hire 

charges in addition to the pay of crew and the POL which shall be procured by 

the Contractors at his own cost, in respect of the equipment’s machinery 

mentioned in the schedule annexed here-to are shown against each. 
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7.  The Contractor shall provide his own Tar Boilers and Water Lorries in requisite 

numberas determined by the Engineer. The Contractor shall not be allowed to 

commence thework w without adequate arrangements of water and sufficient 

number of water lorrieswhich shall be equipped with proper sprinkling 

arrangements. 

8.  The Contractor shall not be allowed to use the inspection road made and 

maintained bythe department. He shall have to make and maintain his own haul 

road. 

9.  The contractor shall protect his work from damage by traffic or otherwise and 

no materialshall be stacked within the formation limits. The Contractor shall 

provide and maintain afield control laboratory at site of work with necessary 

accommodation and requisite setsof equipment and trained personnel to carry 

out the following day to day tests 

i) Gradation control tests for aggregate materials for sub base, base 

and surfacing 

ii) Compaction control test for sub grade, sub base and base course 

iii) Test for temperature control for heating the bitumen and rate of 

spread ofbitumen and aggregate. 

The Contractor shall make the above equipment available to the 

Engineer'srepresentative free of cost, for any testing which he may direct to be 

carried outfor verification of the results carried out by the Contractor or 

otherwise. 

10.  The Contractor shall carry out the following minimum number of final tests to 

ensure thatthe work carried out by him conforms to. the prescribed 

specification. The test resultsshall be recorded in the prescribed forms and shall 

be produced on demand to theEngineer or his representative 

a) For gradation control of aggregate, at least one .sieve test for 

every 2000 Cft (Twothousand cubic feet). 

b) For determination of field compaction 'as per specified 

compaction of the sub grade,sub base and base, a minimum of 

one test for every 100 linear feet of a road shall be carried out- 

The location of the tests shall be scattered all over the width, not 

according to any set pattern, so as to get true representation of 

the degree of compaction achieved. These tests shall be repeated 

for each layer compacted. 

c) Laboratory densities, at least once for each AASHO soil group 

'or sub group And at least one for each one thousand linear feet 

of embankment: Similarly for sub base and base course 

materials at least three initial Laboratory densities shall be 

determined for each source of aggregate: 

d) For quantity of bitumen and aggregate in bitumen surfacing a 

minimum of one test shall be carried out on a day's job and 
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temperature of bitumen shall be observed every 'hour of the 

work. 

11. All jungle clearance before the commencement of work, will be the 

responsibility of TheContractor and no payment will be made on this account. 

The tree shall however be got removed by the Department itself or the 

Contractor paid for the same. 

12.  Service road shall be made/maintained by the Contractor at his own cost 

without andextra payment from the Department. 

13.  The bitumen for use in the road work shall be obtained by the contractors from 

NA1ONAL REFINERY LTD, KARACHI, and documentary evidence in 

support thereof Shall be produced to Executive Engineer for his reference and 

record. 

14.  Any other item not included in Bid Schedule if got executed at site will be paid 

as peritem rate based on MRS. 

15.  In case of variation in T.S. rate and Quoted rate of particular item is beyond 

permissiblelimit, then the running payment of such item will be allowed at the 

rate provide in T.S. estimate with in permissible, limit, during the course of 

execution of work. The balance payment on account of variation on rate will be 

allowed at the completion of the project of completion of item with extra 

ordinary low rate whichever is earlier. 

16.  Work will beexecuted strictly according to the scope and provisions of 

technicallySanctioned estimate. item of work executed in violation of provision 

of the sanctionedestimate in respect of location, scope, specification, quantity 

and rate would not beentered nor paid by the field formation. 

17.  Clouse 37, 41 & 60 of the tender contract documents shall be operated by the 

Engineer in charge after obtaining prior approval form the competent authority 

as per Delegation of Financial Power Rules 2006. 

18.  The secured advance in terms clause 45 of the agreement shall be paid only for 

the imperishable materials brought-iII site and which the contractor intends to 

consume within reasonable time and be recovered on its actual consumption or 

3 months whichever is earlier. 

19. Any contracting agency quoting the rates (Cost of tender below 5% of the 

estimated figure), the deficient amount i.e. below 5% of the estimated cost 

would be deposited in cash within 07 days of the issuance of Acceptance letter 

otherwise his contractor will be rescinded and earnest money forfeited in favor 

of the Government in Public interest along with black listing of the firm. 

20.  The contractor shall keep the entire reach of road allotted to him “Patch Free” 

at his own cost for smooth running traffic. 
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BANK GUARANTEE 
(See Clause 7) 

Penal sum of bond 

_______________________________________________________________ 

      (express in words and figures) 

KNOW ALL MEN BY THESE PRESENTS THAT Mr. / MESSERS ____________________ 

(Name of contractor) 

Whose official address is ________________________________________________________ 

As principal(s) (herein after referred to as principal) and the Habib Bank Limited or scheduled 

Bank(s) of Pakistan (hereinafter appearing in the schedule of sureties, as sureties (hereinafter 

some time called the surety at the request of the principal are held and firmly bond to the Islamia 

University of Bahawalpur acting through the Executive Engineer / Project Director.  

In the Islamia University of Bahawalpur or his successor or assigns) a body organized and 

existing under and by virtue of laws of the Government of the Punjab, in the penal sum of the 

amount stated above lawful money for the payment of which sum well and truly made we bind 

ourselves heirs, executors, administrators and successors, jointly and severally, firmly by these 

presents.  

 

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as well 

as, severally only for the purpose of allowing a joint actions against any or all of us and for all 

other purposes, each surety bond itself, jointly and severally with the principal for the payment 

of such sum only as set forth opposite its name in the following schedule:- 

 

SCHEDULE OF SURETIES 

Name of bank, branch and address    limit of liability  

________________________________  ________________________________ 

________________________________  ________________________________ 

________________________________  ________________________________ 

 

The conditions of the above obligations are such that: 

 

WHEREAS, the tender of the above bounden principal has been accepted and he has entered 

into a contract with the Executive Engineer / Project 

Director_________________________________ Division _________________________for 

the work____________________________________ ________________________ on the 

__________________________________________________ 

(Name of work) day of _______________20_____________ 

AND WHEREAS, under the terms of the contract University has required the principal to furnish 

a performance guarantee to form a part of the contract. 

 

NOW THEREFORE, it is agreed follows:- 

1) If the above bounden principal shall well truly and faithfully perform the contract and comply 

with the fulfill all the undertakings, terms and provisions thereof, and  satisfy all the 

obligations of the said principal arising there under, and comply with all convents therein 

contained and contained in the specifications, plan and other instruments constituting a part 

of the contract, required to be performed by the said principal, in the manner and within the 

time provided in the contract or any extension thereof that may be granted by the University 

with or without notice to the surety(s) and shall fully indemnify and the University for all 

costs and damages which the University may suffer by reason of failure so to do, and shall 

fully reimburse and repay the said Executive Engineer/ Project Director the Islamia 

university of Bahawalpur_________________ all out-lay and expenses which may incur in 

making good any such default and reasonable counsel fee incurred in the prosecution of 

defense of any action arising out of or in connection with any such default, and shall pay all 

persons who have contracts directly with the principal for labour and materials; if any, in 

connection with the work performed under the contract or any addition in or alternation 

thereto or if the contract has not otherwise been rescinded by the University under the 

provisions of clause 60 if general conditions of  contract, then this obligation shall be null 

and void and of no effect, otherwise to remain in full force and effect and virtue.  
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2) The said surety, for value received, hereby stipulate and agree that no change in or in respect 

of any matter or thing concerning the said contract on the part of the Government or the 

Engineer-in-charge, extension in time, alteration in or addition to the terms of the contract 

between the Government and the contractor or to the extent and nature of the work be 

construed, completed and maintained their under, or the specifications accompanying the 

same shall in any way affect its obligations to this guarantee and it does hereby waive notice 

of any change extension in time, alteration or addition to the terms of the contractor to the 

specifications.  

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate amount 

stated on the top of this guarantee which each surety binds itself and promise to pay the whole 

or any part of this amount on demand to the Executive Engineer / Project Director in the 

Islamia University of Bahawalpur__________________without question and without 

reference to the principal.   Provided that the notice of demand shall be given by the aforesaid 

Executive Engineer, in writing to the surety.  

IN WITNESS WHEREOF, the above named principal and the surety have executed this 

instrument under its seal on this ____________________ day of 20_____________. The name 

and corporate seal of the surety being hereto affixed and these presents duly signed by its 

undersigned representatives pursuant to the authority of its University.  

 

        

___________________________ 

Principal (Contractor) 

Address ____________________ 

___________________________ 

 

Sureties 1. _______________________,  

Bank of ………………..Habib Bank Ltd.  

_________________________Branch. 

      

      Seal 

 

Signed, sealed and delivered by the said principal and sureties in the presence of  

Witness: 

1. ___________________________ 

Name___________________________ 

Address_________________________ 

________________________________ 

 

 

2. ___________________________ 

Name___________________________ 

Address_________________________ 

________________________________ 

 



69 

 

BANK GUARANTEE(See Clause 50 (b)) 

 

 

 WHEREAS a contract for work____________________________________________ 

has been awarded by the Islamia University of Bahawalpur acting through the Project Director / 

Executive Engineer ____________________________________________________________ 

to Mr. / Messers, ______________________________________________________________ 

 

AND  WHEREAS the contractor has constructed the said work and completed the contract 

or part thereof for which certificate of completion has been given by the concerned authority 

(Project Director / Executive Engineer etc.) 

 

AND  WHEREAS clause 50 (b) of the general conditions of contract providers that the 

amount of security deposit retained by IUB in the above work or such portion of the security 

deposit as the engineer-in-charge shall determine with respect to a part of the work, having regard 

to relative value of such part of the work can be released to the contractor, provided the contractor 

produces a bank guarantee from the Bank of Punjab/Scheduled Bank in Pakistan of an amount 

equal to the amount of his security deposit as aforesaid, to the effect that the contractor shall 

repair and replace at his expenses all type damages and imperfections which may become 

apparent in all or any of the work mentioned in the contract within the balance period of 

maintenance after a certificate, final or otherwise of its complication has been given by the 

concerned authority (Project Director / Executive Engineer) 

AND  WHEREAS, the certificate of completion of the work or part of the work has been 

given by the Project Director / Executive Engineer ____________________ day of 

_____________ 20 ____________ and the contractor is responsible to repair and replace such 

damages and imperfection up to the 

_____________________________________________________________ day of 20_____. 

 

NOW THEREFORE,  by this guarantee we M/s _________________________________ 

Bank of Pakistan Ltd. __________________________________________________ branch 

__________________________ (hereinafter called the guarantor) do hereby bold and bound 

ourselves. Our successors and assigns jointly and severally to the government in a sum of       Rs. 

_____________________________ (Rupee _________________________________)in the 

manner hereinafter provided in the guarantee.  

The condition of this guarantee is such that the contractor shall repair and replace at his 

own expenses all the damage and imperfections which become appeared in all or any of the works 

mentioned in the contract within the period mentioned in item (i) of the memorandum annexed 

with the contract after a certificate, final or otherwise of its completion, being from the 

____________________ day of 20 ___________ has been given by the Project Director / 

Executive Engineer to his satisfaction his successors except as a result of the consequence of war 

hostilities, where her direct or indirect (whether was be declared or not) invasion, act of foreign 

energy, rebellion, revolution, insurrection, military or usurped power, civil war, or riots 

(otherwise than among the contractor’s own employees) commotion or disorder, failing which 

the guarantor binds himself, his successor or assigns, under this guarantee to pay to the 

government his success or in office or assigns, on demand and without question and without 

reference to the contractor, a sum here in before mentioned above. 
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Provided that notice of demand of the said of Rs. ________________ Rupees 

_________________________________________________________________ shall be given 

to the guarantee) in writing by the Project Director / Executive Engineer 

_________________________________ or his successor in or assigns.  

 

Provide further that this guarantee shall be irrevocable and liability of the guarantor under 

this guarantee shall in no case exceed the aggregate sum of Rs. ______________ Rupees 

____________________ and shall case after _______________________ day of ____________ 

20_____________________. 

IN WITNESS WHEREOF, we the said guarantor have set out our hands to this deed of 

guarantee this ______________________________ day of ____________________ 20______ 

pursuant to the authority of its governing body.  

 

Guarantor __________________ 

 

Name _____________________ 

 

Branch____________________ 

 

Signed, sealed and delivered by the said guarantor person in the presence of. 

 

WITNEES: 

 

1. __________________________ 

Name ______________________ 

Address ____________________ 

___________________________ 

2. __________________________ 

Name ______________________ 

Address ____________________ 

___________________________ 
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The Islamia University of Bahawalpur 

 
DNIT        
 

 

Boring for Turbines Near Canal Gate at Baghdad-ul-Jadeed Campus 
       

      

MRS Jul to Dec, 
2026 BWP 

No Ref # Description  Quantity Rate Unit Amount 

1 6/3 

Cement concrete brick or stone ballast 
1½ " to 2" (40 mm to 50 mm) gauge, in 
foundation and plinth:- (b) Ratio 1: 4: 8 36   %Cft   

      Cft       

2 6/6 

Providing and laying reinforced cement 
concrete (including prestressed 
concrete), using Ordinary Portland 
Cement / Sulphate resisting cement / 
Slag cement as may be required; 
coarse sand and screened graded and 
washed aggregate, in required shape 
and design, including forms, moulds, 
shuttering, lifting, compacting, curing, 
rendering and finishing exposed 
surface, complete (but excluding the 
cost of steel reinforcement, its 
fabrication and placing in position, 
etc.):- (c) Reinforced cement concrete 
in Pile cap, slab of rafts / strip 
foundation, base slab of column and 
retaining walls; etc and footing beams, 
other structural members other than 
those mentioned in 6 (a-d) 
above not requiring form work (i.e. 
horizontal shuttering) complete in all 
respects:-(3) Type C (nominal mix 1: 2: 
4) 50  

Per 
Cft   

      Cft       

3 6/12 

Fabrication of mild steel reinforcement 
for cement concrete, including cutting, 
bending, laying in position, making 
joints and fastenings including cost of 
binding wire and labour charges for 
binding of steel reinforcement (also 
includes removal of rust from bars):- 
(b) Deformed bars 
(ii) (Grade-60) 350   100kg   

      Kg       

4 7/4 

Pacca brick work in foundation and 
plinth in:- i) Cement, sand mortar:-
Ratio 1:6 150  %Cft   

      Cft       

5 6/37 

Providing and laying damp proof 
course of cement concrete 1:2: 4 
(using cement, sand and shingle), 
including bitumen coating :- (a) with 
one coat bitumen and one coat 
polythene sheet 500gauge ii) 2" thick 
(50 mm)  30   %Sft   

      Sft       

6 

7/5-i Pacca brick work in ground floor:- ) 
Cement, sand mortar:- Ratio 1:5 280.00   % Cft   

      Cft       
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7 

6/6-a-3 (a) Reinforced cement concrete in roof 
slab, beams columns lintels, girders 
and other structural members laid in 
situ or precast laid in position, or 
prestressed members cast in situ, 
complete in all respects:- (3) Type C 
(nominal mix 1: 2: 4) 50.00   P/Cft   

      Cft       

8 

6/2 Dry rammed brick or stone ballast, 1½" 
to 2"( 40 mm to 50mm) gauge. 50.00   % Cft   

      Cft       

9 

6/5-f Cement concrete plain including 
placing, compacting, finishing and 
curing complete (including screening 
and washing of stone aggregate): (f) 
Ratio 1: 2: 4 36.00   % Cft   

      Cft       

10 

11/9-b Cement plaster 1:4 upto 20' (6.00 m) 
height:- b) ½" (13 mm) thick 800.00   % Sft   

      Sft       

11 3/15 

Filling, watering and ramming earth 
under floors:-i) With surplus earth from 
foundation, etc 154.5   %0Cft   

      Cft       

12 3/15ii+17a 

Filling, watering and ramming earth 
under floors:-i) ii) With new earth 
excavated from outside lead upto one 
chain (30 m)Transportation of earth all 
types when the total distance including 
the lead covered in the item of work, is 
more than 1000 ft. (300 m) a) Upto ¼ 
mile (400 m) 260   %0Cft   

      Cft       

13 23/1-i Boring for tubewell in all types of soil 
except shingle and rock, from ground 
level to specific depth, including 
sinking and withdrawing 
of casing pipe, complete:- Upto 0 to 
100' depth 18" (450 mm) i/d                                                                                                                                                                                200.00   

Per 
Rft   

      Rft       

  i  Upto 101' to 200' depth 18" (450 mm) 
i/d 100.00   

Per 
Rft   

      Rft       

14 23/13a-iv Providing and installing P.V.C. blind 
pipe, B.S.S. in tubewell bore hole, 
including sockets and solvents and 
jointing with strainer, (PS-3051=BS-
3505), etc. complete.a) Class-B (6 bar) 
vii) 12" i/d (300 mm) 200.00   

Per 
Rft   

      Rft       

15 MRS 23/9 
(Vii) 

Providing and installing Fiberglass 
Reinforced Polypropelene (FRP) 
strainer of specifid wall thickness 
having slot size of 0.9 mm to 1.10 mm 
in Tubewell borehole i/c the cost of 
male/female coupling with Nylone 
Strip,studs complete in all respect as 
approved and directed by the Engineer 
incharge vii) 12" inch dia (6.35 mm 
thickness) 100.00   

Per 
Rft   

      Rft       

16 MRS 
'23/11 
(a-iv) 

Providing and installing P.V.C. 
Bail/End plug, in tubewell bore hole:- a) 
B.S.S. Class `B  vii) 12" i/d (300 mm) 

2.00   Each   

      No       

17 MRS 
'23/17 

Shrouding with graded pea gravel 3/8" 
to 1/8" (10 to 3 mm), around tubewell 
in bore hole. 326.00   

Per 
Cft   

      Cft       
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18 23/19-B-vi Providing, laying, cutting, jointing, 
testing and disinfecting G.I. pipeline in 
trenches,using G.I. pipes of B.S.S. 
1387-1967 complete in all respects, 
with specials and valves B) With 
Flanged Joints 2) Medium Quality vi) 6" 
i/d (150 mm) 117.00   

Per 
Rft   

      Rft       

    Electric Wok         

19 24/86 Supplying ,Installation and 
commissioning of MCCB Panels i/c the 
cost of screws, necessary wire 
complete in all respect as (Moulded 
Case Circuit Breaker) of specified 
rating made of LEGRAND FRANCE/ 
GE U.S.A / SCHNEIDER GERMANY / 
TERASAKI approved and directed by 
the Engineer Incharge. 
JAPAN/SIEMEN/ABB SWITZERLAND 
or approved equivalent manufacturer 
(with fixed Thermal-Magnetic Trip ) in 
prelaid DBs and Panels i/c the cost of 
screws, necessary wire complete in all 
respect as approved and directed by 
the Engineer Incharge.a) Triple Pole 
(vi) 125-250 Amp(25KA) 1.00  Each   

              

20 N.S Supply & Erection of Variable 
Frequency Drive (VFD) 45KW, 
Inverex/Invent or Equivalent, i/c any 
accessories required at site. Complete 
in all respect as directed and approved 
by the Engineer Incharge. 1.00   Each   

      No       

21 N.S Supply & Erection of Submersible 
40H.P Motor make 
FELSOME/KOMAX/FLOWPAK or 
Equivalent, Coupled with Submersible 
Pump Double Stage (162/2) delivery 6" 
Dia, made of Stainless Steel, make 
DONGYIN/KOMAX or Equivalent, 
along with 35mm 3-C Copper Cable 
from Pump to Variable Frequency 
Drive with Connection, i/c any 
accessories required at site. Complete 
in all respect as directed and approved 
by the Engineer Incharge. 1.00   Each   

      No       

    
  

    Total     

 Add 16% Punjab Sales Tax   

  
 

 Grand Total    


