



# The Islamia University of Bahawalpur

Planning & Development Department  
1<sup>st</sup> Floor, Syed Tabish Alwari Building  
Baghdad-ul-Jadeed Campus

## REQUEST FOR PROPOSAL PROJECT FINANINGAND CONSTRUCTION OF BUILDING AND INFRASTRUCTURE DEVLOPMENT UNDER COST REIMBURSMENT\* IPB#381 24/04/2021

### TECHNICAL EVALUATION OF OF BIDS

Technical evaluation results of the "PROJECT FINANINGAND CONSTRUCTION OF BUILDING AND INFRASTRUCTURE DEVLOPMENT UNDER COST REIMBURSMENT"

Sr	Category	Marks	Obtained Marks		
			Treinador International	A.T.A Enterprises	Ghousia Engineering
1	Mandatory Qualification	25	25	25	24
2	Technical Strength	25	24	07	0.0
3	Experience of the Firm	10	07	2.5	0.0
4	Technical Personnel	20	20	17	14
5	Financial Strength	20	20	15	0
TOTAL		100	96	66.5	38
Final Result (80% Pass Marks)			Qualified	Not-Qualified	Not-Qualified

I am directed to convey the result of Technical Evaluation process which is purely based on the information provided by each bidder in their profiles.

*Farkhanda Tahseen*  
Additional Director (P&D) 18/05/2021  
Member/ Secretary


**Comparative Statement for Financing and Construction of Buildings & Infrastructure Development Under Cost Reimbursement**


The Tenders for the above work were invited through widely published advertisement in the News-papers & Electronic Media. Three Tenders were Received with the Technical & Financial Bids and among them one contractor qualified in Technical Bid so Financial Bid opened by the Financing Plan Committee on 02.07.2021. The rates are as under:-


**ABSTRACT OF COST**


No	Description	T.S. Cost	Rate Quoted by M/s Treinador International, Islamabad
1	Construction of New Faculty No.1 at Baghdad-ul-Jadeed Campus	Rs. 756,970,296.5	Rs. 762,591,019
2	Construction of New Faculty No.2 at B.J Campus	Rs. 756,970,296.5	Rs. 762,591,019
3	Construction of New Faculty No.3 at B.J Campus	Rs. 756,970,296.5	Rs. 762,591,019
4	Extension of Academic Block for Department of Environment Sciences (UCA&ES) at B.J Campus	Rs. 138,191,236.0	Rs. 147,884,138.0
5	Construction of New Girls Hostel No.1 at B.J Campus	Rs. 363,087,917.0	Rs. 397,485,406.0
6	Construction of New Girls Hostel No.2 at B.J Campus	Rs. 363,087,917.0	Rs. 397,485,406.0
7	Construction of New Boys Hostel No.1 at B.J Campus	Rs. 364,441,447.0	Rs. 400,421,018.0
8	Construction of New Boys Hostel No.2 at B.J Campus	Rs. 271,294,098.0	Rs. 299,540,325.0
9	Construction of new Approach Road No.2 including Round-About at B. J Campus	Rs. 118,667,020.0	Rs. 102,298,222.0
10	Extension of Main Arterial Road at B.J Campus	Rs. 110,319,176.0	Rs. 93,818,620.0
		<b>3,999,999,700</b>	<b>4,126,706,192.0</b>
Say (Million)		4000.00	4127.00
			<b>3.17%</b>


The tendered cost of Rate Quoted by M/s Treinador International amounting to Rs.4126706192/- which is 3.17% above of the Technical Sanctioned Estimate. It is recommended that the work may be allotted to M/s Treinador International at their tendered cost of Rs.4126706192/- (Rupees Four Billion One Hundred Twenty-Six Million Seven Hundred Six Thousand One Hundred Ninety-Two only).


  
Ms. Farkhanda Tahseen 13/07/2021  
Add. Director, (P&D) Member/Secretary


  
Engr. Shehzad Asif Qureshi  
Projec Director, Member

  
Afzal Ahmad  
Director (P&D), Member

  
Prof. Dr. Abou Bakar  
Treasurer, Member

  
Prof. Dr. Jawad Iqbal  
Inch. Faculty of Mahagement Sciences  
Member

  
Prof. Dr. Sajjad Ahmed Paracha  
Controller of Examination  
Member

  
Prof. Dr. Moazzam Jamil  
Registrar, Member  
13.07.21

Approved

  
13.7.21  
Vice Chancellor