



# The Islamia University of Bahawalpur

Office of the Project Director, Directorate of Engineering, B.J. Campus

Phone 062-9255458; Email: pd.engr@iub.edu.pk

No. 181/PD/Engg:

Date 10/08/2020

**Subject:- EXTENSION OF ACADEMIC BLOCK FOR DEPARTMENT OF ENVIRONMENT SCIENCES (UCA&ES) AT BAGHDAD-UL-JADEED CAMPUS**

4. In continuance to Para 1/N, onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS July to December, 2020. The Estimate has also been Technically Sanctioned by the Project Director.  
The summary of cost is given below:-

Sr.	NAME OF WORK	TOTAL COST
EXTENSION OF ACADEMIC BLOCK FOR DEPARTMENT OF ENVIRONMENT SCIENCES (UCA&ES) AT BAGHDAD-UL-JADEED CAMPUS		
Sr.	Description	Cost
<b>Schedule Item</b>		
1	Civil Work	74470442.00
2	Electrical Work	6466139.00
3	Plumbing Work	1092607.00
	Total of "A"	82029188.00
<b>Non Schedule Item</b>		
1	Civil Work	24753958.00
2	Electrical Work	7105378.00
3	Plumbing Work	1865585.00
	Total of "B"	33724921
<b>External Work</b>		
1	External Plumbing Work	1478697.00
2	External Plumbing Work (N.S)	60184.00
3	External Civil Work	2665794.00
4	External Civil Work (N.S)	631100.00
5	External Electrical Work	3,044,408.00
	Total "C"	7880183.00
	<b>Total (A+B+C)</b>	<b>123634292.00</b>
	<b>Add 05% PST</b>	<b>6181715.00</b>
	<b>Grand Total</b>	<b>117452577.00</b>
<b>TOTAL COST</b>		<b>117452577.00</b>

6. If approved, the budget will be charged from XV Development Budget 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 117452577/-.
- ii. Permission for floating of tender as per prescribed procedure.

Project Director

**WORTHY VICE CHANCELLOR**

WA Pl. put up Draft Tender

Approved

11.8.2020

11.8.2020



# The Islamia University of Bahawalpur

Office of the Project Director, Directorate of Engineering

Phone 062-9250314; Email: pd.engr@iub.edu.pk

No. /PD/Engg:

Date 11.8.2020

Subject:- CONSTRUCTION OF AMPHITHEATER IN BACKYARD OF DMS AT BAGHDAD-UL-JADEED CAMPUS

4. In continuance to Para 1/N, onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS Jul to Dec 2020. The Estimate has also been technically sanctioned by the Project Director.

The summary of cost is given bellow:-

Sr.	NAME OF WORK	TOTAL COST
	<u>CONSTRUCTION OF AMPHITHEATER IN BACKYARD OF DMS AT BAGHDAD-UL-JADEED CAMPUS</u>	
Sr.	Description	Cost
<b>Schedule Item</b>		
1	Civil Work	27,289,223.00
2	Electrical Work	1,098,402.00
	Total of "A"	28,387,625.00
<b>Non Schedule Item</b>		
1	Civil Work	6,190,610.00
2	Electrical Work	367,148.00
	Total of "B"	6,557,758.00
	<b>Total A+B</b>	34,945,383.00
	<b>Add 5% PST</b>	1,747,269.00
	<b>Add 3% Contingency</b>	1,048,361.00
	<b>Grand Total</b>	37,741,013.00
	<b>TOTAL COST</b>	37,741,013.00

6. If approved, the budget will be charged from XV-Development Budget 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 37,741,013/-.
- ii. Permission for floating of tender as per prescribed procedure.

Project Director

WORTHY VICE CHANCELLOR

Approved.

Athar Mahmood

11.8.2020

WA

P1. put up Draft  
Tender Notice

11.8.2020





# The Islamia University of Bahawalpur

Office of the Project Director, Directorate of Engineering  
Phone 062-9250314; Email: pd.engr@iub.edu.pk

No. 182/PD/Engg:

Date 10/8/2020

**Subject:-** INSTALLATION OF ADDITIONAL TURBINES AT BGHIDAD-UL-JADEED CAMPUS

4. In continuance to Para 1/N, onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS Jul to Dec 2020. The Estimate has also been technically sanctioned by the Project Director.

The summary of cost is given bellow:-

Sr.	NAME OF WORK		TOTAL COST
	<u>INSTALLATION OF ADDITIONAL TURBINES AT BGHIDAD-UL-JADEED CAMPUS</u>		
	<b>Sr.</b>	<b>Description</b>	<b>Cost</b>
	<b>Schedule Item</b>		
	1	Civil Work	3,326,397.00
	2	Water Supply Work	12,694,386.00
	3	Electrical Work	835,412.00
		Total of "A"	16,856,195.00
	<b>Non Schedule Item</b>		
	1	Civil Work	127,252.00
	2	Water Supply Work	9,877,567.00
	3	Electrical Work	5,461,895.00
		Total of "B"	15,466,714.00
		Total A+B	32,322,909.00
		Add 5% PST	1,616,145.00
		Grand Total	33,939,054.00
	<b>TOTAL COST</b>		<b>33,939,054.00</b>

6. If approved, the budget will be charged from XV-Development Budget 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 33,939,054/-.
- ii. Permission for floating of tender as per prescribed procedure.

WORTHY VICE CHANCELLOR

Project Director

10/8/2020

Approved.

Athar Mahmood

WA P1. put up Draft Tender Notice 11.8.2020

11.8.2020



# The Islamia University of Bahawalpur

Office of the Project Director, Directorate of Engineering  
Phone 062-9250314; Email: pd.engr@iub.edu.pk

Date \_\_\_\_/\_\_\_\_/2020

No. \_\_\_\_/PD/Engg:

BAHAWALNAGAR

Subject:- CONSTRUCTION OF OVERHEAD RESERVOIR (100000 GALLON) AT BAGHDAD-UL-JADEED CAMPUS

4. In continuance to Para 1/N, onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS Jul to Dec 2020. The Estimate has also been technically sanctioned by the Project Director.

The summary of cost is given bellow:-

Sr.	NAME OF WORK	TOTAL COST
	<u>CONSTRUCTION OF OVERHEAD RESERVOIR (100000 GALLON) AT BAGHDAD-UL-JADEED CAMPUS</u>	
Sr.	Description	Cost
	<b>Schedule Item &amp; Non Schedule Item</b>	
1	Civil Work	22,047,593.79
2	Plumbing Work	5,441,036.31
	Electrical Work	584,488.10
	<b>Total</b>	<b>28,073,118.21</b>
	<b>Add 5% PST</b>	<b>1,403,656.00</b>
	<b>Grand Total</b>	<b>29,476,774.00</b>
	<b>TOTAL COST</b>	<b>29,476,774.00</b>

6. If approved, the budget will be charged from XV-Development Budget 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 29,476,774/-.
- ii. Permission for floating of tender as per prescribed procedure.

Project Director

11. 8. 2020.

WORTHY VICE CHANCELLOR

Approved.

Ather Mahbub

11. 8. 202

WA

P1. put up Draft Tender Notice

11. 8. 2020.





**The Islamia University of Bahawalpur**  
Office of the Project Director, Directorate of Engineering, B.J. Campus  
Phone 062-9255458. Email pd engr a iuh edu pk

Date 10 / 08 / 2020

No. 180 PD/Engg

**Subject:- EXTENSION OF MASJID STAFF COLONY AT BAGHDAD-UL-JADEED CAMPUS**

4. In continuance to Para 1/N. onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS July to December, 2020. The Estimate has also been Technically Sanctioned by the Project Director.

The summary of cost is given below:-

Sr.	NAME OF WORK		TOTAL COST
	<b>EXTENSION OF MASJID STAFF COLONY AT BAGHDAD-UL-JADEED CAMPUS</b>		
	<b>Sr.</b>	<b>Description</b>	<b>Cost</b>
	<b>Schedule Item</b>		
	1	Civil Work	14,526,675.00
	2	Electrical Work	840,028.00
	3	Plumbing Work	327,838.00
		Total of "A"	15,694,541.00
	<b>Non Schedule Item</b>		
	1	Civil Work	3,374,198.00
	2	Electrical Work	1,699,290.00
	3	Plumbing Work	503,933.00
		Total of "B"	5,577,421.00
		<b>Total (A+B)</b>	<b>21,271,962.00</b>
		<b>Add 05% PST</b>	<b>1,063,598.00</b>
		<b>Grand Total</b>	<b>22,335,560.00</b>
	<b>TOTAL COST</b>		<b>22,335,560.00</b>

6. If approved, the budget will be charged from XI/Development Budget 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 22,335,560/-
- ii. Permission for floating of tender as per prescribed procedure.

Worthy Vice-Chancellor

Project Director

10.8.2020.

*Approved.*

*Athar Mahboob*

WA

*P1. put up Draft  
Tender Notice*

*11.8.2020*

*11.8.2020*



**The Islamia University of Bahawalpur**  
Office of the Project Director, Directorate of Engineering, B.J. Campus  
Phone 062-9255458; Email: pslengr@iub.edu.pk

No. \_\_\_\_/PD/Engg;

Date \_\_\_\_/08./2020

**Subject:-** RENOVATION & ADDITION/ALTERATION OF E-ROZGAR LAB IN SIR SADIQ MUHAMMAD KHAN LIBRARY EAT BAGHDAD-UL-JADEED CAMPUS

4. In continuance to Para 1/N, onward refers please.  
5. Estimate for the subject work has been prepared on the basis of MRS July to December, 2020.  
The Estimate has also been Technically Sanctioned by the Project Director.

The summary of cost is given bellow:-

Sr.	NAME OF WORK	TOTAL COST																																							
	RENOVATION & ADDITION/ALTERATION OF E-ROZGAR LAB IN SIR SADIQ MUHAMMAD KHAN LIBRARY EAT BAGHDAD-UL-JADEED CAMPUS																																								
	<table> <tr> <th>Sr.</th><th>Description</th><th>Cost</th></tr> <tr> <td colspan="3"><b>Schedule Item</b></td></tr> <tr> <td>1</td><td>Civil Work</td><td>4877054.00</td></tr> <tr> <td>2</td><td>Electric Work</td><td>1,102,426.00</td></tr> <tr> <td></td><td>Total of "A"</td><td>5,979,480.00</td></tr> <tr> <td colspan="3"><b>Non Schedule Item</b></td></tr> <tr> <td>1</td><td>Civil Work</td><td>5,622,863.00</td></tr> <tr> <td>2</td><td>Electric Work</td><td>2,463,185.00</td></tr> <tr> <td>3</td><td>Plumbing Work</td><td>576,157.00</td></tr> <tr> <td>3</td><td>Total of "B"</td><td>8,662,205.00</td></tr> <tr> <td></td><td>Total A+B</td><td>14,641,685.00</td></tr> <tr> <td></td><td>Add 16% PS</td><td>2,342,670.00</td></tr> <tr> <td></td><td>Grand Total</td><td>16,984,355.00</td></tr> </table>	Sr.	Description	Cost	<b>Schedule Item</b>			1	Civil Work	4877054.00	2	Electric Work	1,102,426.00		Total of "A"	5,979,480.00	<b>Non Schedule Item</b>			1	Civil Work	5,622,863.00	2	Electric Work	2,463,185.00	3	Plumbing Work	576,157.00	3	Total of "B"	8,662,205.00		Total A+B	14,641,685.00		Add 16% PS	2,342,670.00		Grand Total	16,984,355.00	
Sr.	Description	Cost																																							
<b>Schedule Item</b>																																									
1	Civil Work	4877054.00																																							
2	Electric Work	1,102,426.00																																							
	Total of "A"	5,979,480.00																																							
<b>Non Schedule Item</b>																																									
1	Civil Work	5,622,863.00																																							
2	Electric Work	2,463,185.00																																							
3	Plumbing Work	576,157.00																																							
3	Total of "B"	8,662,205.00																																							
	Total A+B	14,641,685.00																																							
	Add 16% PS	2,342,670.00																																							
	Grand Total	16,984,355.00																																							
	<b>TOTAL COST</b>	<b>16,984,355.00</b>																																							

6. If approved, the budget will be charged from IX M&R 2020-2021. The case is being submitted please for:-

- Administrative Approval for Rs. 16,984,355/-.
- Permission for floating of tender as per prescribed procedure.

WORTHY VICE CHANCELLOR

Project Director

10.8.2020.

*Approved.*

WA P1 put up Draft Tender Notice

*Athar Mahbub*  
11.8.2020



# The Islamia University of Bahawalpur

Office of the Project Director, Directorate of Engineering  
Phone 062-9250314; Email: pd.engr@iub.edu.pk

Date 11.8.2020

/PD/Engg:

Subject:-

## CONSTRUCTION OF RESIDENCE FOR DIRECTOR CAMPUS AT BAHAWALNAGAR

4. In continuance to Para 1/N, onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS Jul to Dec 2020. The Estimate has also been technically sanctioned by the Project Director.

The summary of cost is given bellow:-

Sr.	NAME OF WORK	TOTAL COST																																																
	<b>CONSTRUCTION OF RESIDENCE FOR DIRECTOR CAMPUS AT BAHAWALNAGAR</b>																																																	
	<table> <tr> <th>Sr.</th><th>Description</th><th>Cost</th></tr> <tr> <td colspan="2"><b>Schedule Item</b></td><td></td></tr> <tr> <td>1</td><td>Civil Work</td><td>7,260,670.42</td></tr> <tr> <td>2</td><td>Electrical Work</td><td>360,233.35</td></tr> <tr> <td>3</td><td>Plumbing Work</td><td>204,245.61</td></tr> <tr> <td></td><td>Total of "A"</td><td>7,825,149.00</td></tr> <tr> <td colspan="2"><b>Non Schedule Item</b></td><td></td></tr> <tr> <td>1</td><td>Civil Work</td><td>1,671,675.68</td></tr> <tr> <td>2</td><td>Electrical Work</td><td>193,912.00</td></tr> <tr> <td>3</td><td>Plumbing Work</td><td>340,305.60</td></tr> <tr> <td></td><td>Total of "B"</td><td>2,205,893.00</td></tr> <tr> <td colspan="2"><b>Compound Wall</b></td><td></td></tr> <tr> <td></td><td>Compound Wall</td><td>1,110,602.00</td></tr> <tr> <td></td><td>Total A+B +C</td><td>11,141,644.00</td></tr> <tr> <td></td><td>Add 5% PST</td><td>557,082.00</td></tr> <tr> <td></td><td>Grand Total</td><td>11,698,726.00</td></tr> </table>	Sr.	Description	Cost	<b>Schedule Item</b>			1	Civil Work	7,260,670.42	2	Electrical Work	360,233.35	3	Plumbing Work	204,245.61		Total of "A"	7,825,149.00	<b>Non Schedule Item</b>			1	Civil Work	1,671,675.68	2	Electrical Work	193,912.00	3	Plumbing Work	340,305.60		Total of "B"	2,205,893.00	<b>Compound Wall</b>				Compound Wall	1,110,602.00		Total A+B +C	11,141,644.00		Add 5% PST	557,082.00		Grand Total	11,698,726.00	11,698,726.00
Sr.	Description	Cost																																																
<b>Schedule Item</b>																																																		
1	Civil Work	7,260,670.42																																																
2	Electrical Work	360,233.35																																																
3	Plumbing Work	204,245.61																																																
	Total of "A"	7,825,149.00																																																
<b>Non Schedule Item</b>																																																		
1	Civil Work	1,671,675.68																																																
2	Electrical Work	193,912.00																																																
3	Plumbing Work	340,305.60																																																
	Total of "B"	2,205,893.00																																																
<b>Compound Wall</b>																																																		
	Compound Wall	1,110,602.00																																																
	Total A+B +C	11,141,644.00																																																
	Add 5% PST	557,082.00																																																
	Grand Total	11,698,726.00																																																
	<b>TOTAL COST</b>																																																	

6. If approved, the budget will be charged from XV-Development Budget 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 11,698,726/-.
- ii. Permission for floating of tender as per prescribed procedure.

Project Director

11.8.2020

WORTHY VICE CHANCELLOR

Approved

Ather Mahboob

11.8.2020

WA

Pl. put up Draft Tender Notice

11.8.2020



Date: 10/08/2020

No. 184/PD/Engg

Subject:- PROVIDING & LAYING TUFF PAVERS OF MAIN CANTEEN AT BAGHDAD-UL-JADEED CAMPUS

4. In continuance to Para 1/N, onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS July to December, 2020.  
The Estimate has also been technically sanctioned by the Project Director.

The summary of cost is given below:-

Sr.	NAME OF WORK		TOTAL COST
	Providing & Laying Tuff Pavers of Main Canteen at Baghdad-ul-Jadeed Campus		
	Sr.	Description	Cost
	Schedule Item		
	1	Civil Work	11,657,322.00
		Total of "A"	11,657,322.00
	Non Schedule Item		
	1	Civil Work	Nil
		Total of "B"	
		Total A+B	11,657,322.00
		Add 05% PST	582,866.00
		Grand Total	12,240,188.00
	TOTAL COST		12,240,188.00

6. If approved, the budget will be charged from XV Development 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 12,240,188/-.
- ii. Permission for floating of tender as per prescribed procedure.

Project Director

10-8-2020

WORTHY VICE CHANCELLOR

Approved

WA Pl. put up Draft Tender Notice

Ather Mahboob  
11-8-2020





# The Islamia University of Bahawalpur

Office of the Project Director, Directorate of Engineering  
Phone 062-9250314; Email: pd.engr@iub.edu.pk

No. 187/PD/Engg:

Date 10/8/2020

**Subject:-** REPAIRING & INSTALLATION OF BROKEN/DAMAGE NAKKAS, CULVERTS & OTHER DRAINAGE STRUCTURE MAIN WATER COURSE AT BAGHDAD-UL-JADEED CAMPUS

4. In continuance to Para 1/N, onward refers please.
5. Estimate for the subject work has been prepared on the basis of MRS Jul to Dec 2020. The Estimate has also been technically sanctioned by the Project Director.

The summary of cost is given bellow:-

Sr.	NAME OF WORK	TOTAL COST
	REPAIRING & INSTALLATION OF BROKEN/DAMAGE NAKKAS, CULVERTS & OTHER DRAINAGE STRUCTURE MAIN WATER COURSE AT BAGHDAD-UL-JADEED CAMPUS	
Sr.	Description	Cost
<b>A- Water Course</b>		
1	Civil Work	2,609,789.00
	Civil Work (Non Schedule)	124,124.00
	Total of "A"	2,733,913.00
<b>B- 2 Nos. Culverts 24' wide</b>		
1	Civil Work	427,295.00
	Total of "B"	427,295.00
	<b>Total A+B</b>	<b>3,161,208.00</b>
	<b>Add 16% PST</b>	<b>505,793.00</b>
	<b>Grand Total</b>	<b>3,667,001.00</b>
	<b>TOTAL COST</b>	<b>3,667,001.00</b>

6. If approved, the budget will be charged from IX-M&R Budget 2020-2021. The case is being submitted please for:-

- i. Administrative Approval for Rs. 3,667,001/-.
- ii. Permission for floating of tender as per prescribed procedure.

WORTHY VICE CHANCELLOR

Project Director

10.8.2020.

Approved.

Ather Mahboob  
11.8.2020

WA

Pl. put up Draft  
Tender Notice

11.8.2020.